
US 101 Corridor Plan
Oceanview Dr. Bicycle/Pedestrian Needs Analysis

Preliminary Cost Estimate

RJS CNF JMP KAS DFW Total Hours Dir. Cost Total Cost

150.93 78.42 190.49 99.67 87.92

I.   Project Management 32 32 4,830

II.   Meetings and Coordination 16 16 32 4,010

III.  Analyze Existing Conditions

A.    Obtain existing data

1.     Roadway data 2 12 14 1,498

·       Roadway geometry

·       Drainage

·       Terrain

·       ROW

·       Traffic control

·       Driveways

·       Barriers (e.g., bridges)

·       Shoulder surface condition

·       Lighting

2.     Traffic data 1 2 3 2,780 3,130

·       Traffic volumes (auto, truck)

·       Speeds

3.     Crash data 2 2 199

4.     Bicycle/pedestrian data 0 0

·       Bike/ped volumes

·       User types

5.     Land use data

·       Existing land uses 0 0

Task
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US 101 Corridor Plan
Oceanview Dr. Bicycle/Pedestrian Needs Analysis

Preliminary Cost Estimate

RJS CNF JMP KAS DFW Total Hours Dir. Cost Total Cost

150.93 78.42 190.49 99.67 87.92

Task

·       Zoning 0 0

·       Future development 1 1 100

B.    Conduct field reconnaissance 20 20 40 996 6,799

C.    Identify existing needs

1.     Compare existing roadway conditions to standards 3 16 19 2,048

2.     Conduct safety analysis

a)     Crash analysis 3 16 19 2,048

b)     Bike/ped safety analysis 3 8 11 1,250

3.     Meet with local agencies and users to discuss existing needs 2

IV.  Analyze Future Conditions

A.    Identify future volumes

1.     Traffic volumes 1 4 5 550

2.     Bike/ped volumes 1 2 3 350

B.    Identify future bicycle/pedestrian needs 2 4 6 701

V.  Recommend Improvement Options

A.    Identify design parameters 2 6 8 900

B.    Establish evaluation criteria 3 2 5 652

C.    Identify improvement options

1.     Identify improvement concepts 8 6 8 22 3,148

2.     Develop information on evaluation criteria for each option

·       Layout drawings 2 12 36 50 4,663
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US 101 Corridor Plan
Oceanview Dr. Bicycle/Pedestrian Needs Analysis

Preliminary Cost Estimate

RJS CNF JMP KAS DFW Total Hours Dir. Cost Total Cost

150.93 78.42 190.49 99.67 87.92

Task

·       Cost 1 3 30 34 3,713

·       Other 2 2 12 16 1,879

D.    Recommend improvements

1.     Evaluate options 4 4 8 1,002

2.     Recommend option 1 1 2 251

VI.  Prepare Documentation

A.    Document analysis and findings as appendix of TM 6 and corridor plan

1.     Draft memo 12 32 8 52 5,704

2.     Final memo 2 6 2 10 1,076

B.    Prepare separate report

1.     Draft report 4 12 16 1,800

2.     Final report 1 3 4 450

106 0 31 233 46 414 3,776 52,748Total
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