SECTION 00150 - CONTROL OF WORK

00150.50 Cooperation with Utilities

There are no anticipated conflicts with the Utilities listed below.  Contact those Utilities having buried facilities and request that they locate and mark them for their protection prior to construction.


Utility
Contact Person's



Name and Phone Number

1. Cascade Natural Gas


Mr. Rod Carlile
(541) 408-3835
2. Central Electric Cooperative

Mr. Jon Pilling
(541) 312-7747

3. Crestview Cable TV



Mr. Tony Ashcraft
(541) 447-4342

4. Level (3) Communications


Mr. James Crooker
(503) 553-4918

5. TransCanada GTN & NBP System

Mr. Robert Latimer
(541) 548-9243
The following organizations will be adjusting Utilities within the limits of the Project during the period of the Contract with relocation Work estimated to be completed by the following dates (times):

Utility
Estimated Completion Date (Time)
1. Deschutes Valley Water


January 31, 2007 


Mr. Ed Pugh, P.E. Assistant Manager


881 SW Culver Highway

Madras, OR  97741


(541) 475-3849 (Telephone)


(541) 475-6013 (Fax)

2. North Unit Irrigation District

January 31, 2007 


Mr. Bob Ringering, District Manager


2024 NW Beech Street

Madras, OR  97741

(541) 475-3625 (Telephone)


(541) 475-3905 (Fax)

3. QWEST Communications


5 days during Construction 


Mr. Travis Vaughn, Senior Design Engineer

100 NW Kearney Avenue

Bend, OR  97701

(541) 548-2144 (Telephone)


(541) 548-0366 (Fax)
This project is located within the area covered by the Oregon Utility Notification Center, which has a utilities notification system for notifying owners of utilities about work being performed in the vicinity of their facilities.  The utilities notification system telephone number is 1-800-332-2344.

Comply with OAR 952-001-0010 through 952-001-0100 and Oregon Revised Statutes 2001, Chapter 757.  Contact the Oregon Utility Notification Center at (503) 232-1987 for questions about these rules. 

00150.50(b) Agency Responsibilities
Deschutes Valley Water has a 12-inch water main crossing the North Unit Irrigation District M-58 Lateral on the easterly side of the highway.  This water main will be relocated within the same general vicinity by raising the crossing enough to create at least a 1 foot vertical clearance between the water main and the top of the reinforced concrete box culvert.   

North Unit Irrigation District has an intake structure with a headgate and debris rack on the easterly side of the highway at the North Unit Irrigation District M-58 Lateral that will be relocated.

QWEST Communications has two (2) steel conduits attached to the structure crossing the North Unit Irrigation District M-58 Lateral that will be relocated into the embankment placed onto the reinforced concrete box culvert.  QWEST plans to disconnect the conduits from the existing bridge prior to demolition and temporize their facility across the canal so the reinforced concrete box culvert can be installed underneath.  They will then relocate the telephone cables to the embankment area that will be placed above the reinforced concrete box culvert.

00150.50(c) Contractor’s Responsibilities
QWEST Communications – Provide QWEST Communications a two (2) week advance notice, identifying when the section of bridge over the North Unit Irrigation District M-58 Lateral that the QWEST conduits are attached to is to be removed.  Prior to the removal of the bridge, allow QWEST or their contractor time to disconnect the conduits from the bridge and temporize their facility across the irrigation canal.  This work can be performed concurrently with the contractor’s work.  

Following the bridge removal and subsequent placement of the reinforced concrete box culvert, provide QWEST Communications a second two (2) week advance notice, identifying when their facility will need to be relocated to the embankment area that is to be placed above the reinforced concrete box culvert.

· Notify each utility at least two (2) weeks prior to beginning any work on this project.

· Notify each utility one (1) week in advance each time that the project schedule-of-record is changed.
00180.40 Limitation of Operations
North Unit Irrigation District - Irrigators upstream and downstream from the project site use the canals and/or channels as a source of irrigation water during the irrigation season (April 1 to October 31 of each year).  No work is to be done under this project that restricts the water flow or contaminates the water of the NUID during the irrigation season.  

Submit the method and timing of any construction work, which affects the North Unit Irrigation District canals and/or channels within the project limit, to the Project Manager for approval.  Notify North Unit Irrigation District three (3) weeks in advance of doing any construction work that could affect North Unit Irrigation District canals and/or channels. 
