SP150  (01-19-06)

SECTION 00150 - CONTROL OF WORK TC "SECTION 00150 - CONTROL OF WORK" \f C \l "1" 
00150.50  Cooperation with Utilities - Add the following Subsection:

(f)  Utility Information:

There are no anticipated conflicts with the Utilities listed below.  Contact those Utilities having buried facilities and request that they locate and mark them for their protection prior to construction.


Utility
Contact Person's


Name and Phone Number

1.
Pacific Power & Light






Eric Johnson, (503) 861-6005
The following organization may be adjusting Utilities within the limits of the Project during the period of the Contract with relocation Work estimated to be completed by the following dates (times):


Utility
Estimated Completion Date
1.
Qwest











      October 1, 2007

Scott Miller (503) 242-4144
Qwest will remove and relocate a 4” conduit fiber line from Sta. “P” 78+35 to Sta. “P” 82+20 and from Sta. 90+50 to Sta. 92+40 on the John Day River Bridge. 

Qwest has an underground fiber optic line that will remain in place and cross a guardrail run at station 95+01.  Contractor shall protect and work around these facilities.

Qwest also has an underground telephone line that will remain in place and cross guardrail runs at stations 92+86 and 93+10.  Contractor shall protect and work around these facilities.

Contractor shall notify Qwest at least 48 hours before guardrail removal activities are to commence.  
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