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1

Pe
rs

on
 R

es
po

ns
ib

Bid Date

C
al

l O
rd

er

R
eg

io
n

County Project  Name
Project Manager FH

W
A

D
ep

os
its

D
B

E

Cont
   No

                                                                                                                                                                 
PE EA CON EA Key/            

PCS
 No

Project No

EO 11/05/15 1 4 Wasco
I84: Mosier - The Dalles Sec.

Columbia River Highway
Donnovan Pfeifer, PM

NA

5.
0% 14852 PE002404 CON03829 18711 NHPP-S002(165)

CW 11/05/15 2 2 Various
Region 2 Sign Replacements (2014) Project

Various Highways
Dave True, PM

NA 14849 PE002345 CON03804 17826 STP-S000(959)

MH 11/05/15 3 5 Baker
US26: Camp Creek Rockfall MP 220

John Day Highway
Doug Johnson, PM

NA 14854 PE002334 CON03830 17445 STP-S005(061)

CW 11/05/15 4 3 Jackson & 
Douglas

Rogue Umpqua SB: Guardrail & Turnout Improvements
Various Highways

Ted Paselk, PM
NA 14853 PE002356 CON03864 18450 FLAP-2013(019)

EO 11/05/15 5 5 Wallowa

Deer Creek Rd: Wallowa River Bridge #63C114
Deer Creek Road
Jay Rountree, PM
Mike Barry, LAL

X 14856 PE002001 CON03591 16053 STP-C063(022)

CW 11/05/15 6 5 Wallowa

Hershell LN: Lostine River Bridge Replacement Project
Hershell Lane

Heather Carter, PM
Ken Patterson, LAL

X 14855 PE002408 CON03823 18557 STP-C063(027)

MH 11/05/15 7 3 Douglas

Postponed from October 22, 2015
US101: Umpqua River & McIntosh Slough BR Rail & 

Repairs
Oregon Coast Highway

Petr Lovasik, PM

NA

2.
0% 14844 PE002377-000 CON03799 18774 NHPP-S009(456)

MH 11/05/15 8 1 Multnomah

Postponed from October 29, 2015
OR213 (82nd Ave): Sandy Blvd Sec.

Cascade Highway North
Wayne Statler, PM

X 14845 PE002124 CON03740 17707 HSIP-S068(024)
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