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EO 03/10/16 1 2 Lane
OR58: Black Canyon-Middle Fork Willamette River Sec

Willamette Highway
Steve Templin, PM

NA 14877 PE002478 CON03854 18616 STP-S018(048)

CW 03/10/16 2 2 Yamhill

OR18 @ Christensen Road Sec.
Salmon River Highway

Heather Carter, PM
Carol Cartwright, CPM

NA

6.
0% 14879 PE001905 CON03840 16118 HSIP-S039(040)

CW 02/25/16 3 2 Lincoln

Postponed to March 31, 2016
US20 PME: Environmental Mitigation Measures

Corvallis - Newport Highway
Tony Snyder, PM

NA 14872 PE002231 CON03859 18326 NHPP-S033(056)

EO 02/25/16 4 3 Jackson

Postponed from February 25, 2016
I-5: Bear Creek Bridges NB & SB, Scour Repair

Pacific Highway
Ted Paselk, PM

NA 14873 PE002187 CON03849 17529 STP-S001(430)

MH 03/03/16 5 2 Lane

Postponed From March 3, 2016
I-5 @ Beltline Interchange - Unit 4 (Eugene/Springfield) 

Sec.
Pacific Highway

Steve Templin, PM

NA 14871 PE001973 CON03858 16861 S001(477)
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