

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM -----	REGION -----	CALENDAR QUARTER -----	NUMBER OF OCCUR' S -----	TOTAL QUANTITY -----	TOTAL DOLLARS -----	AVERAGE AWARDED PRICE -----	AVERAGE OF LOW 3 BIDDERS -----
TRAINING / HOUR							
0100-0101000T	0	2014Q1	7	4,770.00	\$95,400	\$20.00	\$20.00
		2014Q2	9	37,870.00	\$757,400	\$20.00	\$20.00
		2014Q3	3	14,910.00	\$298,200	\$20.00	\$20.00
		2014Q4	12	17,020.00	\$340,400	\$20.00	\$20.00
	CODE NOT	2014Q3	1	420.00	\$8,400	\$20.00	\$20.00
		2014Q4	1	300.00	\$6,000	\$20.00	\$20.00
				-----	-----	-----	-----
			33	75,290.00	\$1,505,800	\$20.00	\$20.00
-----							
FURNISHING FIELD LABORATORY / EACH							
0205-0100000E	0	2014Q1	1	1.00	\$12,000	\$12,000.00	\$27,333.33
		2014Q2	2	2.00	\$42,000	\$21,000.00	\$19,166.67
		2014Q3	1	1.00	\$10,000	\$10,000.00	\$15,000.00
					-----	-----	-----
			4	4.00	\$64,000	\$16,000.00	\$20,166.67
-----							
AGENCY-FURN FIELD LABORATORY / EACH							
0205-0102000E	0	2014Q2	1	1.00	\$5,000	\$5,000.00	\$14,216.67
						-----	-----
			1	1.00	\$5,000	\$5,000.00	\$14,216.67
-----							
TEMPORARY SIGNS / SQFT							
0225-0102000J	0	2013Q4	1	30.00	\$600	\$20.00	\$26.82
		2014Q1	16	12,353.00	\$144,978	\$11.74	\$13.38
		2014Q2	35	36,651.00	\$496,289	\$13.54	\$14.11
		2014Q3	14	9,936.00	\$242,361	\$24.39	\$17.51
		2014Q4	28	28,579.00	\$394,274	\$13.80	\$14.23
					-----	-----	-----
	CODE NOT	2014Q1	5	4,300.00	\$72,410	\$16.84	\$14.12
		2014Q2	1	810.00	\$11,340	\$14.00	\$11.00
		2014Q3	6	10,695.00	\$146,173	\$13.67	\$14.02
		2014Q4	2	1,435.00	\$21,140	\$14.73	\$15.88
			-----	-----	-----	-----	
			108	104,789.00	\$1,529,567	\$14.60	\$14.38
-----							

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM -----	REGION -----	CALENDAR QUARTER -----	NUMBER OF OCCUR'S -----	TOTAL QUANTITY -----	TOTAL DOLLARS -----	AVERAGE AWARDED PRICE -----	AVERAGE OF LOW 3 BIDDERS -----
AMBER FLASHERS / EACH							
0225-0103000E	0	2014Q4	1	2.00	\$29	\$14.50	\$59.97
			1	2.00	\$29	\$14.50	\$59.97
-----							
TEMPORARY BARRICADES, TYPE II / EACH							
0225-0104000E	0	2014Q1	5	50.00	\$2,010	\$40.20	\$62.97
		2014Q2	11	141.00	\$6,480	\$45.96	\$53.45
		2014Q3	6	48.00	\$2,200	\$45.83	\$46.03
		2014Q4	15	325.00	\$11,047	\$33.99	\$43.58
	CODE NOT	2014Q3	2	14.00	\$750	\$53.57	\$42.14
		2014Q4	1	8.00	\$424	\$53.00	\$47.67
			40	586.00	\$22,911	\$39.10	\$47.83
-----							
TEMP BARRICADES, TYPE III / EACH							
0225-0105000E	0	2013Q4	1	4.00	\$800	\$200.00	\$165.97
		2014Q1	15	118.00	\$11,808	\$100.07	\$110.27
		2014Q2	30	384.00	\$39,225	\$102.15	\$106.53
		2014Q3	12	145.00	\$12,064	\$83.20	\$92.90
		2014Q4	25	350.00	\$26,439	\$75.54	\$92.71
	CODE NOT	2014Q1	4	16.00	\$2,452	\$153.25	\$151.15
		2014Q2	1	8.00	\$640	\$80.00	\$147.50
		2014Q3	6	204.00	\$9,226	\$45.23	\$57.11
		2014Q4	2	30.00	\$2,040	\$68.00	\$96.67
			96	1,259.00	\$104,694	\$83.16	\$94.24
-----							
TEMP GRD TYPE 2A REFL / FOOT							
0225-0108000F	0	2014Q2	4	649.00	\$8,545	\$13.17	\$21.14
		2014Q4	1	763.00	\$11,445	\$15.00	\$19.00
			5	1,412.00	\$19,990	\$14.16	\$19.99
-----							

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
 Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
 Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
TEMP GRD TYPE 3 REFLECTORIZED / FOOT							
0225-0110000F	0	2014Q2	1	12.00	\$216	\$18.00	\$28.67
			1	12.00	\$216	\$18.00	\$28.67
TEMP GRD TYPE 4 REFLECTORIZED / FOOT							
0225-0112000F	0	2014Q2	1	75.00	\$3,375	\$45.00	\$46.67
			1	75.00	\$3,375	\$45.00	\$46.67
TEMP GRD TERMINALS, NON-FLAR / EACH							
0225-0115000E	0	2014Q2	2	5.00	\$5,200	\$1,040.00	\$1,280.00
		2014Q3	1	2.00	\$2,700	\$1,350.00	\$1,589.00
		2014Q4	2	3.00	\$4,000	\$1,333.33	\$2,266.67
			5	10.00	\$11,900	\$1,190.00	\$1,637.80
TEMP GUARDRAIL TRANSITION / EACH							
0225-0117000E	0	2014Q2	1	1.00	\$1,200	\$1,200.00	\$1,266.67
		2014Q4	2	7.00	\$11,400	\$1,628.57	\$1,763.10
			3	8.00	\$12,600	\$1,575.00	\$1,701.04
TEMPORARY BRIDGE CONNECTIONS / EACH							
0225-0119000E	0	2014Q1	1	2.00	\$800	\$400.00	\$1,166.67
		2014Q2	2	6.00	\$4,400	\$733.33	\$513.89
			3	8.00	\$5,200	\$650.00	\$677.08
TEMP CONC BARR REFLECTORIZED / FOOT							
0225-0126000F	0	2014Q1	4	2,875.00	\$38,591	\$13.42	\$17.71
		2014Q2	9	32,765.00	\$462,257	\$14.11	\$20.62
		2014Q3	2	292.00	\$7,560	\$25.89	\$21.58

(item continued)

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
 Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
 Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
TEMP CONC BARR REFLECTORIZED / FOOT							
0225-0126000F	0	2014Q4	5	23,870.00	\$124,110	\$5.20	\$4.94
	CODE NOT	2014Q1	1	1,100.00	\$13,200	\$12.00	\$22.86
		2014Q3	3	1,887.00	\$66,544	\$35.26	\$25.50
			24	62,789.00	\$712,261	\$11.34	\$14.72
TEMP CONC BARR TALL, REFL / FOOT							
0225-0131000F	0	2014Q2	1	850.00	\$25,500	\$30.00	\$27.42
		2014Q4	1	20,500.00	\$82,000	\$4.00	\$3.67
			2	21,350.00	\$107,500	\$5.04	\$4.61
MOVING TEMPORARY CONC BARRIER / FOOT							
0225-0132000F	0	2014Q1	3	1,696.00	\$6,332	\$3.73	\$6.37
		2014Q2	6	106,635.00	\$68,168	\$0.64	\$1.61
		2014Q4	3	93,105.00	\$281,650	\$3.03	\$2.69
	CODE NOT	2014Q1	1	5,262.00	\$20,101	\$3.82	\$2.61
		2014Q3	1	2,340.00	\$11,700	\$5.00	\$6.33
			14	209,038.00	\$387,951	\$1.86	\$2.21
TEMPORARY IMPACT ATTENUATOR / EACH							
0225-0133000E	0	2014Q1	3	8.00	\$8,900	\$1,112.50	\$1,424.17
		2014Q2	5	10.00	\$10,200	\$1,020.00	\$1,168.33
		2014Q4	2	9.00	\$10,200	\$1,133.33	\$1,244.44
	CODE NOT	2014Q3	3	6.00	\$11,312	\$1,885.34	\$1,915.11
			13	33.00	\$40,612	\$1,230.67	\$1,386.89

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----	-----	-----	-----	-----	-----	-----	-----
TEMP IMP ATTEN NARW SITE SYS / EACH							
0225-0134000E	0	2014Q1	2	8.00	\$5,000	\$625.00	\$1,266.67
		2014Q2	4	13.00	\$27,100	\$2,084.62	\$2,080.30
		2014Q3	1	2.00	\$4,000	\$2,000.00	\$2,334.03
		2014Q4	2	8.00	\$27,350	\$3,418.75	\$2,181.25
	CODE NOT	2014Q1	1	2.00	\$2,700	\$1,350.00	\$2,116.67
		2014Q3	2	5.00	\$15,000	\$3,000.00	\$2,300.00
			-----	-----	-----	-----	-----
			12	38.00	\$81,150	\$2,135.53	\$1,974.44
-----							
MOVING TEMP IMPACT ATTEN / EACH							
0225-0136000E	0	2014Q1	3	8.00	\$1,900	\$237.50	\$296.67
		2014Q2	3	89.00	\$18,550	\$208.43	\$289.89
		2014Q4	1	44.00	\$4,400	\$100.00	\$200.00
	CODE NOT	2014Q3	1	2.00	\$1,000	\$500.00	\$566.67
			-----	-----	-----	-----	-----
			8	143.00	\$25,850	\$180.77	\$266.48
-----							
MOV TEMP IMP ATTEN NARW SITE / EACH							
0225-0137000E	0	2014Q1	2	16.00	\$4,100	\$256.25	\$302.08
		2014Q2	3	37.00	\$14,025	\$379.05	\$395.07
		2014Q4	2	6.00	\$3,400	\$566.67	\$400.00
	CODE NOT	2014Q1	1	8.00	\$2,000	\$250.00	\$216.67
		2014Q3	1	2.00	\$1,000	\$500.00	\$566.67
			-----	-----	-----	-----	-----
			9	69.00	\$24,525	\$355.43	\$358.23
-----							
TEMP IMP ATTEN, TRUCK MOUNTED / EACH							
0225-0138000E	0	2014Q1	3	7.00	\$18,000	\$2,571.43	\$3,261.90
		2014Q2	5	13.00	\$119,000	\$9,153.85	\$7,400.21
		2014Q3	4	4.00	\$19,300	\$4,825.00	\$4,606.67
		2014Q4	7	10.00	\$45,300	\$4,530.00	\$10,008.33

(item continued)

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM -----	REGION -----	CALENDAR QUARTER -----	NUMBER OF OCCUR'S -----	TOTAL QUANTITY -----	TOTAL DOLLARS -----	AVERAGE AWARDED PRICE -----	AVERAGE OF LOW 3 BIDDERS -----		
TEMP IMP ATTEN, TRUCK MOUNTED / EACH									
0225-0138000E	CODE NOT	2014Q3	4	7.00	\$37,707	\$5,386.71	\$7,336.84		
		2014Q4	1	1.00	\$14,000	\$14,000.00	\$7,500.00		
			-----	-----	-----	-----	-----		
			24	42.00	\$253,307	\$6,031.12	\$7,057.24		
-----									
REFLECTIVE BARRIER PANELS / EACH									
0225-0141100E	0	2014Q2	1	272.00	\$4,080	\$15.00	\$15.00		
			1	272.00	\$4,080	\$15.00	\$15.00		
-----									
REPAIR TEMP IMPACT ATTENUATOR / EACH									
0225-0141200E	0	2014Q2	3	5.00	\$277	\$55.40	\$73.60		
			CODE NOT	2014Q3	2	3.00	\$1,521	\$507.00	\$244.11
			-----	-----	-----	-----	-----	-----	
			5	8.00	\$1,798	\$224.75	\$137.54		
-----									
REPAIR TEMP IMP ATTEN, NARROW SITE / EACH									
0225-0141300E	0	2014Q1	2	6.00	\$504	\$84.00	\$56.00		
			2014Q2	4	9.00	\$5,602	\$622.44	\$630.89	
			2014Q4	2	6.00	\$920	\$153.33	\$207.11	
		CODE NOT	2014Q1	1	8.00	\$1,000	\$125.00	\$58.67	
		2014Q3	2	3.00	\$0	\$0.01	\$97.67		
			-----	-----	-----	-----	-----		
			11	32.00	\$8,026	\$250.81	\$250.60		
-----									
REPAIR TEMP IMP ATTEN, TRUCK MOUNTED / EACH									
0225-0141400E	0	2014Q1	3	8.00	\$8	\$1.00	\$458.75		
			2014Q2	5	7.00	\$8,501	\$1,214.43	\$778.02	
		2014Q3	4	4.00	\$1,002	\$250.50	\$666.84		
			2014Q4	4	5.00	\$2,052	\$410.40	\$3,280.13	
		CODE NOT	2014Q3	3	3.00	\$1,656	\$552.00	\$568.17	

(item continued)

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
 Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
 Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
REPAIR TEMP IMP ATTEN, TRUCK MOUNTED / EACH							
0225-0141400E	CODE NOT	2014Q4	1	1.00	\$1,200	\$1,200.00	\$767.00
			20	28.00	\$14,419	\$514.97	\$1,094.85
REPAIR TEMP IMP ATTEN, SAND MODULE / EACH							
0225-0141500E	0	2014Q1	2	18.00	\$116	\$6.44	\$15.41
		2014Q2	2	18.00	\$3,900	\$216.67	\$99.04
		2014Q4	2	58.00	\$1,200	\$20.70	\$20.53
	CODE NOT	2014Q3	1	9.00	\$3,600	\$400.00	\$143.93
			7	103.00	\$8,816	\$85.60	\$44.14
PEDESTRIAN CHANNELIZING DEVICES / FOOT							
0225-0141600F	0	2014Q1	2	350.00	\$9,450	\$27.00	\$24.48
		2014Q2	5	1,375.00	\$50,485	\$36.72	\$31.28
		2014Q3	3	550.00	\$15,000	\$27.27	\$23.38
		2014Q4	8	2,374.00	\$52,436	\$22.09	\$25.14
	CODE NOT	2014Q3	1	400.00	\$8,000	\$20.00	\$19.33
		2014Q4	1	200.00	\$4,800	\$24.00	\$14.00
			20	5,249.00	\$140,171	\$26.70	\$25.65
SECURING TEMPORARY CONCRETE BARRIER / FOOT							
0225-0141650F	0	2014Q1	1	1,207.00	\$2,414	\$2.00	\$3.77
		2014Q2	3	8,110.00	\$16,223	\$2.00	\$2.05
		2014Q4	2	42,020.00	\$30,060	\$0.72	\$0.64
	CODE NOT	2014Q3	1	100.00	\$1,000	\$10.00	\$7.00
			7	51,437.00	\$49,697	\$0.97	\$0.95

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
 Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
 Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
SURFACE MOUNTED TUBULAR MRK / EACH							
0225-0142000E	0	2014Q1	3	106.00	\$2,870	\$27.08	\$44.19
			3	106.00	\$2,870	\$27.08	\$44.19
REPL SURFACE MNTD TUBULAR MRK / EACH							
0225-0143000E	0	2014Q1	1	20.00	\$1,100	\$55.00	\$48.33
			1	20.00	\$1,100	\$55.00	\$48.33
TEMPORARY PLASTIC DRUMS / EACH							
0225-0145000E	0	2014Q1	9	650.00	\$24,613	\$37.87	\$40.44
		2014Q2	22	2,787.00	\$94,730	\$33.99	\$40.25
		2014Q3	8	437.00	\$20,258	\$46.36	\$46.81
		2014Q4	21	2,483.00	\$170,804	\$68.79	\$46.66
	CODE NOT	2014Q1	4	492.00	\$21,450	\$43.60	\$45.17
		2014Q2	1	36.00	\$1,080	\$30.00	\$45.50
		2014Q3	5	901.00	\$75,466	\$83.76	\$44.87
		2014Q4	2	190.00	\$7,300	\$38.42	\$41.14
			72	7,976.00	\$415,701	\$52.12	\$43.49
TEMPORARY DELINEATORS / EACH							
0225-0147000E	0	2014Q2	2	625.00	\$22,050	\$35.28	\$28.37
		2014Q3	1	30.00	\$1,800	\$60.00	\$41.67
		2014Q4	2	10.00	\$1,610	\$161.00	\$78.40
			5	665.00	\$25,460	\$38.29	\$29.73
TEMP REFLECTIVE PVMT MARKERS / EACH							
0225-0148000E	0	2014Q1	2	364.00	\$1,696	\$4.66	\$4.35
		2014Q2	3	6,610.00	\$16,450	\$2.49	\$2.78
		2014Q4	2	8,350.00	\$14,750	\$1.77	\$1.70

(item continued)

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
 Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
 Region "0" means state wide average.

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----							
TEMP REFLECTIVE PVMT MARKERS / EACH							
0225-0148000E	CODE NOT	2014Q3	1	300.00	\$1,800	\$6.00	\$6.00
-----							
			8	15,624.00	\$34,696	\$2.22	\$2.30
-----							
TEMP FLEXIBLE PVMT MARKERS / EACH							
0225-0149000E	0	2014Q1	9	110,850.00	\$46,805	\$0.42	\$0.49
		2014Q2	15	133,157.00	\$150,148	\$1.13	\$1.28
		2014Q3	4	23,200.00	\$27,800	\$1.20	\$1.13
		2014Q4	15	64,274.00	\$93,523	\$1.46	\$1.33
	CODE NOT	2014Q1	3	9,870.00	\$10,073	\$1.02	\$1.58
		2014Q2	1	41,800.00	\$418	\$0.01	\$0.03
		2014Q3	1	14,500.00	\$16,675	\$1.15	\$1.28
-----							
			48	397,651.00	\$345,443	\$0.87	\$0.93
-----							
TEMPORARY REMOVABLE TAPE / FOOT							
0225-0150000F	0	2014Q1	7	11,853.00	\$13,469	\$1.14	\$1.04
		2014Q2	10	28,104.00	\$31,716	\$1.13	\$0.96
		2014Q3	4	4,520.00	\$6,671	\$1.48	\$1.44
		2014Q4	9	361,455.00	\$119,043	\$0.33	\$0.41
	CODE NOT	2014Q3	1	3,800.00	\$7,600	\$2.00	\$2.67
-----							
			31	409,732.00	\$178,499	\$0.44	\$0.50
-----							
TEMPORARY NON-REMOVABLE TAPE / FOOT							
0225-0151000F	0	2014Q4	3	6,420.00	\$6,960	\$1.08	\$1.80
-----							
			3	6,420.00	\$6,960	\$1.08	\$1.80
-----							

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
 Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
 Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR 'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
TEMPORARY NON-REFLECTIVE TAPE / FOOT							
0225-0152000F	0	2014Q1	1	800.00	\$2,000	\$2.50	\$2.42
		2014Q2	1	5,300.00	\$10,335	\$1.95	\$2.60
		2014Q4	1	1,200.00	\$2,700	\$2.25	\$2.35
			3	7,300.00	\$15,035	\$2.06	\$2.54
TEMPORARY STRIPING / FOOT							
0225-0153000F	0	2014Q1	3	98,350.00	\$12,134	\$0.12	\$0.16
		2014Q2	9	1,040,030.00	\$131,614	\$0.13	\$0.12
		2014Q3	3	60,400.00	\$13,720	\$0.23	\$0.22
		2014Q4	11	400,819.00	\$67,949	\$0.17	\$0.14
	CODE NOT	2014Q1	1	7,900.00	\$4,740	\$0.60	\$0.33
			27	1,607,499.00	\$230,156	\$0.14	\$0.13
TEMPORARY PAVEMENT LEGENDS / EACH							
0225-0153100E	0	2014Q1	2	45.00	\$906	\$20.13	\$21.97
		2014Q2	6	74.00	\$4,125	\$55.74	\$59.38
		2014Q3	3	80.00	\$3,660	\$45.75	\$57.92
		2014Q4	7	121.00	\$6,887	\$56.92	\$55.98
			18	320.00	\$15,578	\$48.68	\$52.47
TEMPORARY PAVEMENT BARS / SQFT							
0225-0153200J	0	2014Q1	3	810.00	\$1,490	\$1.84	\$1.78
		2014Q2	4	1,014.00	\$2,190	\$2.16	\$2.47
		2014Q3	4	5,500.00	\$6,855	\$1.25	\$1.29
		2014Q4	7	4,117.00	\$7,225	\$1.75	\$1.76
			18	11,441.00	\$17,760	\$1.55	\$1.60

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----							
TEMPORARY TRANSVERSE RUMBLE STRIPS / FOOT							
0225-0153800F	0	2014Q1	1	176.00	\$15,664	\$89.00	\$66.33
-----							
			1	176.00	\$15,664	\$89.00	\$66.33
-----							
STRIPE REMOVAL / FOOT							
0225-0154000F	0	2014Q1	3	50,000.00	\$16,464	\$0.33	\$0.38
		2014Q2	8	455,550.00	\$125,092	\$0.27	\$0.28
		2014Q3	1	400.00	\$400	\$1.00	\$1.07
		2014Q4	11	663,053.00	\$42,471	\$0.06	\$0.06
-----							
			23	1,169,003.00	\$184,426	\$0.16	\$0.16
-----							
LEGEND REMOVAL / SQFT							
0225-0155100J	0	2014Q1	1	480.00	\$1,176	\$2.45	\$2.48
		2014Q2	2	492.00	\$1,059	\$2.15	\$2.18
		2014Q3	3	4,400.00	\$5,679	\$1.29	\$1.76
		2014Q4	7	4,111.00	\$10,842	\$2.64	\$2.53
-----							
			13	9,483.00	\$18,756	\$1.98	\$2.15
-----							
BAR REMOVAL / SQFT							
0225-0156000J	0	2014Q2	1	520.00	\$1,690	\$3.25	\$2.42
		2014Q3	2	2,300.00	\$4,480	\$1.95	\$2.00
		2014Q4	4	2,810.00	\$4,080	\$1.45	\$1.84
-----							
			7	5,630.00	\$10,250	\$1.82	\$1.96
-----							
PORTABLE TRAFFIC SIGNAL / EACH							
0225-0158000E	0	2014Q1	1	3.00	\$37,500	\$12,500.00	\$9,933.33
		2014Q2	1	1.00	\$10,500	\$10,500.00	\$13,166.67
-----							
			2	4.00	\$48,000	\$12,000.00	\$10,741.67
-----							

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014****WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS	
-----	-----	-----	-----	-----	-----	-----	-----	
SEQUENTIAL ARROW SIGNS / EACH								
0225-0162000E	0	2014Q1	5	11.00	\$13,000	\$1,181.82	\$1,560.61	
		2014Q2	8	16.00	\$18,793	\$1,174.56	\$2,094.51	
		2014Q3	5	10.00	\$10,270	\$1,027.00	\$1,363.33	
		2014Q4	15	30.00	\$48,544	\$1,618.13	\$1,887.07	
	CODE NOT	2014Q1	2	4.00	\$2,900	\$725.00	\$633.33	
		2014Q3	4	11.00	\$13,796	\$1,254.18	\$1,078.45	
		2014Q4	1	3.00	\$7,950	\$2,650.00	\$1,471.67	
				40	85.00	\$115,253	\$1,355.92	\$1,643.95
	-----							
	PORTABLE CHGBLE MESSAGE SIGNS / EACH							
0225-0164000E	0	2014Q1	7	15.00	\$64,500	\$4,300.00	\$5,026.67	
		2014Q2	17	64.00	\$264,480	\$4,132.50	\$5,529.47	
		2014Q3	6	11.00	\$26,760	\$2,432.73	\$4,638.18	
		2014Q4	23	60.00	\$366,210	\$6,103.50	\$6,203.29	
	CODE NOT	2014Q1	1	4.00	\$9,000	\$2,250.00	\$4,083.33	
		2014Q2	1	4.00	\$4,200	\$1,050.00	\$850.00	
		2014Q3	2	15.00	\$73,500	\$4,900.00	\$2,818.44	
		2014Q4	1	2.00	\$18,020	\$9,010.00	\$4,753.33	
					58	175.00	\$826,670	\$4,723.83
	-----							
	FLAGGERS / HOUR							
	0225-0168000T	0	2014Q1	13	21,348.00	\$870,487	\$40.78	\$37.72
			2014Q2	33	60,890.00	\$2,677,780	\$43.98	\$46.22
2014Q3			10	13,174.00	\$375,750	\$28.52	\$39.86	
2014Q4			27	35,840.00	\$1,463,566	\$40.84	\$43.93	
CODE NOT		2014Q1	5	11,960.00	\$573,700	\$47.97	\$48.04	
		2014Q2	1	900.00	\$48,600	\$54.00	\$56.50	
		2014Q3	5	3,226.00	\$142,222	\$44.09	\$45.76	
		2014Q4	2	1,480.00	\$72,130	\$48.74	\$49.52	
			96	148,818.00	\$6,224,235	\$41.82	\$44.12	
-----								

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014****WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----	-----	-----	-----	-----	-----	-----	-----
FLAGGER STATION LIGHTING / EACH							
0225-0168100E	0	2014Q1	6	29.00	\$38,640	\$1,332.41	\$1,869.45
		2014Q2	13	60.00	\$107,218	\$1,786.97	\$1,489.01
		2014Q3	6	28.00	\$35,400	\$1,264.29	\$1,585.57
		2014Q4	18	62.00	\$108,662	\$1,752.61	\$2,023.55
	CODE NOT	2014Q1	4	14.00	\$17,400	\$1,242.86	\$1,336.67
		2014Q2	1	4.00	\$4,200	\$1,050.00	\$1,000.00
		2014Q3	2	6.00	\$8,936	\$1,489.33	\$1,010.56
		2014Q4	1	6.00	\$4,800	\$800.00	\$816.67
			51	209.00	\$325,256	\$1,556.25	\$1,660.71
-----							
FLAGGER STATION LIGHTING / HOUR							
0225-0168100T	0	2014Q4	1	20.00	\$1,200	\$60.00	\$40.00
	CODE NOT	2014Q3	1	400.00	\$800	\$2.00	\$8.33
			2	420.00	\$2,000	\$4.76	\$9.84
-----							
TRAFFIC CONTROL SUPERVISOR / EACH							
0225-0169000E	0	2014Q1	5	205.00	\$54,475	\$265.73	\$387.46
		2014Q2	9	1,009.00	\$323,101	\$320.22	\$444.12
		2014Q3	6	362.00	\$166,400	\$459.67	\$354.88
		2014Q4	14	1,579.00	\$210,883	\$133.55	\$265.58
	CODE NOT	2014Q1	1	115.00	\$46,000	\$400.00	\$193.34
		2014Q3	1	381.00	\$266,700	\$700.00	\$411.33
		2014Q4	2	80.00	\$35,390	\$442.38	\$372.46
			38	3,731.00	\$1,102,949	\$295.62	\$344.18
-----							

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM -----	REGION -----	CALENDAR QUARTER -----	NUMBER OF OCCUR 'S -----	TOTAL QUANTITY -----	TOTAL DOLLARS -----	AVERAGE AWARDED PRICE -----	AVERAGE OF LOW 3 BIDDERS -----
PILOT CARS / HOUR							
0225-0172000T	0	2014Q1	3	790.00	\$33,473	\$42.37	\$57.23
		2014Q2	8	9,920.00	\$565,966	\$57.05	\$62.78
		2014Q3	1	600.00	\$37,800	\$63.00	\$60.33
		2014Q4	5	4,390.00	\$60,022	\$13.67	\$46.44
	CODE NOT	2014Q1	4	964.00	\$65,632	\$68.08	\$78.93
	2014Q2	1	400.00	\$27,600	\$69.00	\$79.00	
	2014Q3	1	208.00	\$14,560	\$70.00	\$68.67	
			-----	-----	-----	-----	-----
			23	17,272.00	\$805,054	\$46.61	\$59.63
-----							
TEMPORARY TYPE 1 FENCE / FOOT							
0270-0100000F	0	2014Q2	1	3,400.00	\$8,500	\$2.50	\$2.50
			-----	-----	-----	-----	-----
			1	3,400.00	\$8,500	\$2.50	\$2.50
-----							
TEMPORARY TYPE 1-5W FENCE / FOOT							
0270-0102000F	0	2014Q2	1	140.00	\$280	\$2.00	\$8.03
			-----	-----	-----	-----	-----
			1	140.00	\$280	\$2.00	\$8.03
-----							
TEMP TYPE CL CHAIN-LINK FNC / FOOT							
0270-0114000F	0	2014Q1	1	145.00	\$7,324	\$50.51	\$28.50
		2014Q2	1	100.00	\$425	\$4.25	\$22.08
		2014Q4	1	350.00	\$3,325	\$9.50	\$13.50
		-----	-----	-----	-----	-----	-----
			3	595.00	\$11,074	\$18.61	\$18.60
-----							
PLASTIC SHEETING / SQYD							
0280-0101000J	0	2014Q1	3	1,300.00	\$1,750	\$1.35	\$1.50
		2014Q2	5	4,400.00	\$9,052	\$2.06	\$2.29
		2014Q4	4	800.00	\$2,910	\$3.64	\$2.90
		-----	-----	-----	-----	-----	-----
	CODE NOT	2014Q3	1	100.00	\$300	\$3.00	\$3.05
			-----	-----	-----	-----	-----
			13	6,600.00	\$14,012	\$2.12	\$2.22
-----							

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM -----	REGION -----	CALENDAR QUARTER -----	NUMBER OF OCCUR'S -----	TOTAL QUANTITY -----	TOTAL DOLLARS -----	AVERAGE AWARDED PRICE -----	AVERAGE OF LOW 3 BIDDERS -----
TEMPORARY MULCHING / ACRE							
0280-0104000R	0	2014Q1	2	1.00	\$2,500	\$2,500.00	\$2,666.67
		2014Q2	6	51.00	\$95,980	\$1,881.96	\$1,827.45
		2014Q3	4	12.00	\$19,750	\$1,645.83	\$1,589.58
		2014Q4	8	4.00	\$10,446	\$2,611.50	\$2,245.50
	CODE NOT	2014Q4	1				
			21	68.00	\$128,676	\$1,892.29	
-----							
MATTING / SQYD							
0280-0105000J	0	2014Q1	5	7,859.00	\$8,750	\$1.11	\$1.18
		2014Q2	9	170,208.00	\$301,353	\$1.77	\$1.94
		2014Q3	3	7,134.00	\$13,960	\$1.96	\$1.94
		2014Q4	8	21,074.00	\$42,803	\$2.03	\$2.67
	CODE NOT	2014Q1	1	63,000.00	\$31,500	\$0.50	\$0.51
			26	269,275.00	\$398,365	\$1.48	\$1.64
-----							
COMPOST EROSION BLANKET / SQYD							
0280-0105100J	0	2014Q1	2	5,937.00	\$5,969	\$1.01	\$1.87
		2014Q2	6	96,910.00	\$219,742	\$2.27	\$2.59
		2014Q3	1	525.00	\$1,575	\$3.00	\$3.47
		2014Q4	2	1,507.00	\$5,890	\$3.91	\$3.76
	CODE NOT	2014Q3	1	1,600.00	\$4,800	\$3.00	\$3.08
			12	106,479.00	\$237,975	\$2.23	\$2.58
-----							
CHECK DAM / EACH							
0280-0106000E	0	2014Q1	4	95.00	\$13,180	\$138.74	\$130.65
		2014Q2	19	3,653.00	\$206,411	\$56.50	\$117.33
		2014Q3	4	60.00	\$12,000	\$200.00	\$131.58
		2014Q4	9	114.00	\$15,640	\$137.19	\$152.00

(item continued)

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
 Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
 Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM -----	REGION -----	CALENDAR QUARTER -----	NUMBER OF OCCUR 'S -----	TOTAL QUANTITY -----	TOTAL DOLLARS -----	AVERAGE AWARDED PRICE -----	AVERAGE OF LOW 3 BIDDERS -----
CHECK DAM / EACH							
0280-0106000E	CODE NOT	2014Q1	2	37.00	\$7,300	\$197.30	\$177.75
		2014Q3	2	16.00	\$5,010	\$313.13	\$163.13
			40	3,975.00	\$259,541	\$65.29	\$119.60
-----							
TEMPORARY INTERCEPTOR DIKE/SWALE / FOOT							
0280-0107000F	0	2014Q2	2	3,600.00	\$60,960	\$16.93	\$21.26
			2	3,600.00	\$60,960	\$16.93	\$21.26
-----							
TEMPORARY SLOPE DRAIN / FOOT							
0280-0108000F	0	2014Q2	1	55.00	\$4,675	\$85.00	\$87.00
			1	55.00	\$4,675	\$85.00	\$87.00
-----							
FLOW SPREADER / FOOT							
0280-0109000F	0	2014Q2	1	400.00	\$6,000	\$15.00	\$14.00
			1	400.00	\$6,000	\$15.00	\$14.00
-----							
COMPOST FILTER SOCK / FOOT							
0280-0109100F	0	2014Q1	2	2,483.00	\$10,920	\$4.40	\$4.82
		2014Q2	2	14,000.00	\$56,000	\$4.00	\$3.65
		2014Q3	2	3,340.00	\$18,770	\$5.62	\$4.48
		2014Q4	1	3,300.00	\$14,850	\$4.50	\$5.17
	CODE NOT	2014Q3	1	302.00	\$2,114	\$7.00	\$7.00
		2014Q4	1	240.00	\$3,180	\$13.25	\$10.25
			9	23,665.00	\$105,834	\$4.47	\$4.21
-----							

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014****WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----							
COMPOST FILTER BERM / FOOT							
-----							
0280-0109200F	0	2014Q2	1	30,556.00	\$106,946	\$3.50	\$4.00
		2014Q3	2	2,144.00	\$7,220	\$3.37	\$2.98
		2014Q4	2	1,769.00	\$6,492	\$3.67	\$4.05
			-----	-----	-----	-----	-----
			5	34,469.00	\$120,658	\$3.50	\$3.94
-----							
CONSTRUCTION ENTRANCE / EACH							
0280-0110000E	0	2014Q1	4	9.00	\$13,550	\$1,505.56	\$1,400.41
		2014Q2	10	68.00	\$83,372	\$1,226.06	\$1,716.41
		2014Q3	4	9.00	\$12,960	\$1,440.00	\$1,691.11
		2014Q4	12	29.00	\$38,679	\$1,333.76	\$1,365.28
	CODE NOT	2014Q1	1	6.00	\$7,200	\$1,200.00	\$1,400.00
		2014Q3	1	4.00	\$0	\$0.01	\$1,226.67
			-----	-----	-----	-----	-----
			32	125.00	\$155,761	\$1,246.09	\$1,579.51
-----							
SEDIMENT FENCE, SUPPORTED / FOOT							
0280-0112000F	0	2014Q1	3	1,770.00	\$8,950	\$5.06	\$4.88
		2014Q2	5	24,469.00	\$75,681	\$3.09	\$3.45
		2014Q3	1	130.00	\$520	\$4.00	\$4.00
		2014Q4	4	2,830.00	\$12,402	\$4.38	\$4.60
			-----	-----	-----	-----	-----
			13	29,199.00	\$97,553	\$3.34	\$3.65
-----							
SEDIMENT FENCE / FOOT							
0280-0113000F	0	2014Q1	1	6,920.00	\$13,840	\$2.00	\$2.42
		2014Q2	14	22,720.00	\$56,309	\$2.48	\$2.56
		2014Q3	4	5,880.00	\$17,645	\$3.00	\$2.48
		2014Q4	10	8,360.00	\$18,836	\$2.25	\$2.68
	CODE NOT	2014Q3	1	1,243.00	\$3,356	\$2.70	\$2.90
		2014Q4	1	40.00	\$90	\$2.25	\$3.08
			-----	-----	-----	-----	-----
			31	45,163.00	\$110,076	\$2.44	\$2.56
-----							

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014****WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM -----	REGION -----	CALENDAR QUARTER -----	NUMBER OF OCCUR 'S -----	TOTAL QUANTITY -----	TOTAL DOLLARS -----	AVERAGE AWARDED PRICE -----	AVERAGE OF LOW 3 BIDDERS -----	
INLET PROTECTION / EACH								
0280-0114000E	0	2014Q1	8	73.00	\$3,950	\$54.11	\$97.70	
		2014Q2	20	396.00	\$30,191	\$76.24	\$77.95	
		2014Q3	12	240.00	\$24,881	\$103.67	\$97.27	
		2014Q4	22	495.00	\$38,280	\$77.33	\$78.61	
	CODE NOT	2014Q1	1	3.00	\$150	\$50.00	\$53.33	
		2014Q3	2	13.00	\$1,273	\$97.91	\$100.79	
		2014Q4	2	76.00	\$7,228	\$95.11	\$83.98	
				-----	-----	-----	-----	-----
				67	1,296.00	\$105,953	\$81.75	\$83.42
	-----							
SEDIMENT BARRIER / EACH								
0280-0115000E	0	2014Q1	3	521.00	\$7,268	\$13.95	\$18.58	
		2014Q2	7	432.00	\$23,260	\$53.84	\$51.32	
		2014Q3	2	54.00	\$1,065	\$19.72	\$22.20	
		2014Q4	8	190.00	\$5,489	\$28.89	\$48.85	
	CODE NOT	2014Q3	1	20.00	\$10,000	\$500.00	\$205.53	
		2014Q4	1	20.00	\$6,360	\$318.00	\$211.00	
				-----	-----	-----	-----	-----
				22	1,237.00	\$53,441	\$43.20	\$40.95
	-----							
	SEDIMENT BARRIER / FOOT							
0280-0115000F	0	2014Q1	10	13,624.00	\$37,519	\$2.75	\$3.56	
		2014Q2	13	122,908.00	\$273,337	\$2.22	\$2.24	
		2014Q3	5	7,780.00	\$21,395	\$2.75	\$2.68	
		2014Q4	13	22,633.00	\$60,885	\$2.69	\$3.11	
	CODE NOT	2014Q3	2	1,550.00	\$6,790	\$4.38	\$4.00	
		2014Q4	1	70.00	\$210	\$3.00	\$3.33	
				-----	-----	-----	-----	-----
				44	168,565.00	\$400,135	\$2.37	\$2.50
	-----							

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----	-----	-----	-----	-----	-----	-----	-----
SEDIMENT MAT / SQYD							
0280-0116000J	0	2014Q1	1	30.00	\$660	\$22.00	\$22.33
		2014Q2	2	110.00	\$800	\$7.27	\$12.27
			-----	-----	-----	-----	-----
			3	140.00	\$1,460	\$10.43	\$14.43
-----							
TEMPORARY ENERGY DISSIPATER / EACH							
0280-0117000E	0	2014Q2	3	8.00	\$4,750	\$593.75	\$455.83
			-----	-----	-----	-----	-----
			3	8.00	\$4,750	\$593.75	\$455.83
-----							
DECOM REG UNDERGROUND STORAGE TANKS / EACH							
0293-0100000E	0	2014Q1	1	1.00	\$6,300	\$6,300.00	\$9,433.33
		2014Q3	1	1.00	\$1,000	\$1,000.00	\$3,166.67
		2014Q4	1	1.00	\$7,500	\$7,500.00	\$10,271.79
			-----	-----	-----	-----	-----
			3	3.00	\$14,800	\$4,933.33	\$7,623.93
-----							
DECOMMISSION HEATING OIL TANKS / EACH							
0293-0200000E	0	2014Q3	1	3.00	\$3,000	\$1,000.00	\$2,833.33
			-----	-----	-----	-----	-----
			1	3.00	\$3,000	\$1,000.00	\$2,833.33
-----							
CONTAMINATED SOIL REMOVAL / TON							
0294-0200000M	0	2014Q1	1	30.00	\$2,700	\$90.00	\$105.00
		2014Q2	1	800.00	\$16,800	\$21.00	\$51.45
		2014Q3	3	44,405.00	\$22,741	\$0.51	\$33.31
		2014Q4	5	8,640.00	\$224,060	\$25.93	\$41.00
			-----	-----	-----	-----	-----
	CODE NOT	2014Q3	1	181.00	\$14,480	\$80.00	\$123.00
		2014Q4	1	20.00	\$2,360	\$118.00	\$307.67
			-----	-----	-----	-----	-----
			12	54,076.00	\$283,141	\$5.24	\$35.25
-----							

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014****WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
CONTAMINATED GROUNDWATER REMOVAL / GAL							
0294-0400000P	0	2014Q1	1	1,000.00	\$1,250	\$1.25	\$2.13
		2014Q3	1	1,000,000.00	\$10,000	\$0.01	\$0.07
		2014Q4	1	2,250.00	\$2,250	\$1.00	\$2.08
	CODE NOT	2014Q4	1	1,160.00	\$6,380	\$5.50	\$4.17
			4	1,004,410.00	\$19,880	\$0.02	\$0.08
REMOVE ASBESTOS MATERIAL, NON-FRIABLE / FOOT							
0295-0200000F	0	2014Q1	2	1,251.00	\$25,103	\$20.07	\$25.72
		2014Q2	1	30.00	\$1,500	\$50.00	\$45.00
			3	1,281.00	\$26,603	\$20.77	\$26.17
PAINTED CONCRETE / TON							
0296-0100000M	0	2014Q4	1	3,500.00	\$75,250	\$21.50	\$123.83
			1	3,500.00	\$75,250	\$21.50	\$123.83
PAINTED WOOD / TON							
0296-0200000M	0	2014Q3	1	22.00	\$4,400	\$200.00	\$170.22
			1	22.00	\$4,400	\$200.00	\$170.22
SEPARATED PAINT / LB							
0296-03000000	0	2014Q3	1	60.00	\$1,200	\$20.00	\$34.89
			1	60.00	\$1,200	\$20.00	\$34.89

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM -----	REGION -----	CALENDAR QUARTER -----	NUMBER OF OCCUR 'S -----	TOTAL QUANTITY -----	TOTAL DOLLARS -----	AVERAGE AWARDED PRICE -----	AVERAGE OF LOW 3 BIDDERS -----
REMOVAL OF PIPES / FOOT							
0310-010000F	0	2014Q2	9	4,973.00	\$56,918	\$11.45	\$9.48
		2014Q3	1	344.00	\$2,322	\$6.75	\$8.92
		2014Q4	2	460.00	\$7,110	\$15.46	\$10.22
		CODE NOT	2014Q4	1	758.00	\$9,096	\$12.00
				13	6,535.00	\$75,446	\$11.54
REMOVAL OF CURBS / FOOT							
0310-0101000F	0	2014Q1	1	200.00	\$300	\$1.50	\$4.17
		2014Q2	3	6,875.00	\$10,075	\$1.47	\$2.54
		2014Q3	2	1,170.00	\$3,762	\$3.22	\$2.69
		2014Q4	1	280.00	\$1,400	\$5.00	\$5.72
	CODE NOT	2014Q3	1	307.00	\$6,140	\$20.00	\$12.17
		2014Q4	1	400.00	\$1,200	\$3.00	\$3.67
			9	9,232.00	\$22,877	\$2.48	\$3.06
REMOV OF WALKS AND DRIVEWAYS / SQYD							
0310-0102000J	0	2014Q1	1	250.00	\$3,750	\$15.00	\$12.67
		2014Q2	4	721.00	\$6,109	\$8.47	\$11.93
		2014Q3	1	2,500.00	\$5,750	\$2.30	\$3.00
		2014Q4	2	239.00	\$2,432	\$10.18	\$27.62
	CODE NOT	2014Q3	1	47.00	\$1,410	\$30.00	\$40.00
		2014Q4	1	104.00	\$2,080	\$20.00	\$11.33
			10	3,861.00	\$21,531	\$5.58	\$7.49
REMOVAL OF SURFACINGS / SQYD							
0310-0103000J	0	2014Q2	5	39,569.00	\$102,125	\$2.58	\$4.43
		2014Q3	1	1,800.00	\$5,940	\$3.30	\$4.20
		2014Q4	1	59.00	\$1,770	\$30.00	\$46.00

(item continued)

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
 Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
 Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014****WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----	-----	-----	-----	-----	-----	-----	-----
REMOVAL OF SURFACINGS / SQYD							
0310-0103000J	CODE NOT	2014Q1	1	112.00	\$3,920	\$35.00	\$37.00
		2014Q3	1	320.00	\$1,600	\$5.00	\$6.33
			-----	-----	-----	-----	-----
			9	41,860.00	\$115,355	\$2.76	\$4.58
-----							
REMOVAL OF INLETS / EACH							
0310-0104000E	0	2014Q2	4	17.00	\$5,065	\$297.94	\$354.45
		2014Q3	1	4.00	\$800	\$200.00	\$331.67
		2014Q4	2	9.00	\$3,000	\$333.33	\$558.64
	CODE NOT	2014Q3	1	10.00	\$4,000	\$400.00	\$436.33
		2014Q4	1	7.00	\$1,750	\$250.00	\$250.00
			-----	-----	-----	-----	-----
			9	47.00	\$14,615	\$310.96	\$393.48
-----							
REMOVAL OF MANHOLES / EACH							
0310-0105000E	0	2014Q2	1	1.00	\$750	\$750.00	\$716.67
		2014Q3	1	1.00	\$875	\$875.00	\$498.33
		2014Q4	1	4.00	\$1,600	\$400.00	\$596.67
	CODE NOT	2014Q3	1	9.00	\$4,500	\$500.00	\$925.00
		2014Q4	1	1.00	\$400	\$400.00	\$500.00
			-----	-----	-----	-----	-----
			5	16.00	\$8,125	\$507.81	\$776.67
-----							
ASPH PVMNT SAW CUTTING / FOOT							
0310-0119000F	0	2014Q1	2	3,292.00	\$3,020	\$0.92	\$1.91
		2014Q2	6	37,870.00	\$32,953	\$0.87	\$1.29
		2014Q3	3	3,840.00	\$6,959	\$1.81	\$1.97
		2014Q4	8	8,567.00	\$24,661	\$2.88	\$2.59
	CODE NOT	2014Q4	1	765.00	\$1,530	\$2.00	\$2.80
			-----	-----	-----	-----	-----
			20	54,334.00	\$69,123	\$1.27	\$1.60
-----							

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----	-----	-----	-----	-----	-----	-----	-----
CLEARING AND GRUBBING / ACRE							
0320-010000R	0	2014Q1	1				
		2014Q2	3	105.00	\$65,800	\$626.67	\$1,805.08
		2014Q3	4	32.00	\$64,000	\$2,000.00	\$2,033.33
	CODE NOT	2014Q3	1				
			9	137.00	\$129,800	\$947.45	
-----							
DITCH EXCAVATION / CUVD							
0330-0101000K	0	2014Q2	5	15,446.00	\$198,965	\$12.88	\$23.13
		2014Q3	2	6,836.00	\$103,478	\$15.14	\$14.04
		2014Q4	1	24.00	\$686	\$28.58	\$36.86
	CODE NOT	2014Q3	1	4.00	\$400	\$100.00	\$190.33
			9	22,310.00	\$303,529	\$13.61	\$20.39
-----							
FOUNDATION EXCAVATION / CUVD							
0330-0102000K	0	2014Q1	1	5,500.00	\$44,000	\$8.00	\$6.06
		2014Q2	1	55,445.00	\$221,780	\$4.00	\$5.67
		2014Q3	2	13,956.00	\$144,891	\$10.38	\$13.12
		2014Q4	1	3,500.00	\$35,000	\$10.00	\$11.70
			5	78,401.00	\$445,671	\$5.68	\$7.29
-----							
TOE TRENCH EXCAVATION / CUVD							
0330-0103000K	0	2014Q2	1	4,900.00	\$61,740	\$12.60	\$12.70
		2014Q4	2	1,131.00	\$16,872	\$14.92	\$16.19
			3	6,031.00	\$78,612	\$13.03	\$13.35
-----							

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS	
GENERAL EXCAVATION / CUYD								
0330-0105000K	0	2014Q1	12	91,381.00	\$622,832	\$6.82	\$8.57	
		2014Q2	19	1,323,208.00	\$11,681,236	\$8.83	\$11.41	
		2014Q3	3	264,029.00	\$1,352,253	\$5.12	\$6.62	
		2014Q4	18	128,483.00	\$2,201,030	\$17.13	\$17.51	
	CODE NOT	2014Q1	2	247,247.00	\$2,353,745	\$9.52	\$11.34	
		2014Q3	2	655.00	\$25,329	\$38.67	\$53.06	
		2014Q4	2	6,595.00	\$94,120	\$14.27	\$17.68	
				58	2,061,598.00	\$18,330,545	\$8.89	\$11.08
	BORROW EXCAVATION / CUYD							
	0330-0107000K	0	2014Q2	1	211,000.00	\$875,650	\$4.15	\$4.55
1				211,000.00	\$875,650	\$4.15	\$4.55	
EMBANKMENT IN PLACE / CUYD								
0330-0123000K	0	2014Q1	1	2,900.00	\$34,800	\$12.00	\$13.47	
		2014Q2	7	2,443,780.00	\$12,522,259	\$5.12	\$6.05	
		2014Q3	3	5,725.00	\$66,888	\$11.68	\$11.79	
		2014Q4	3	25,730.00	\$399,190	\$15.51	\$18.27	
	CODE NOT	2014Q3	1	70.00	\$2,800	\$40.00	\$35.67	
					15	2,478,205.00	\$13,025,936	\$5.26
STONE EMBANKMENT / CUYD								
0330-0126000K	0	2014Q1	3	7,582.00	\$95,704	\$12.62	\$12.65	
		2014Q2	4	109,384.00	\$1,550,186	\$14.17	\$14.24	
		2014Q3	2	52,263.00	\$775,013	\$14.83	\$16.39	
		2014Q4	6	20,064.00	\$507,090	\$25.27	\$26.52	
	CODE NOT	2014Q1	1	8,800.00	\$246,400	\$28.00	\$20.83	
					16	198,093.00	\$3,174,393	\$16.02

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----	-----	-----	-----	-----	-----	-----	-----
EXTRA FOR SELECTED EMB MATL / CUYD							
0330-013000K	0	2014Q2	1	69.00	\$863	\$12.50	\$22.50
			-----	-----	-----	-----	-----
			1	69.00	\$863	\$12.50	\$22.50
-----							
EX FOR SEL GRAN BKFL MATL / CUYD							
0330-013200K	0	2014Q3	1	1,645.00	\$34,134	\$20.75	\$8.00
		2014Q4	1	300.00	\$4,500	\$15.00	\$17.50
			-----	-----	-----	-----	-----
			2	1,945.00	\$38,634	\$19.86	\$9.47
-----							
EX FOR SELECTED TOPSOIL MATL / CUYD							
0330-014100K	0	2014Q1	1	7,600.00	\$26,600	\$3.50	\$5.84
		2014Q2	3	12,302.00	\$77,300	\$6.28	\$6.68
		2014Q3	1	4,320.00	\$12,960	\$3.00	\$5.87
		2014Q4	2	127.00	\$1,185	\$9.33	\$33.49
			-----	-----	-----	-----	-----
			7	24,349.00	\$118,045	\$4.85	\$6.41
-----							
6 INCH SUBGRADE STABILIZATION / SQYD							
0331-010400J	0	2014Q2	2	4,800.00	\$46,425	\$9.67	\$9.12
			-----	-----	-----	-----	-----
			2	4,800.00	\$46,425	\$9.67	\$9.12
-----							
12 INCH SUBGRADE STABILIZATION / SQYD							
0331-010600J	0	2014Q1	2	2,571.00	\$38,765	\$15.08	\$14.26
		2014Q2	6	6,540.00	\$104,288	\$15.95	\$17.42
		2014Q3	1	400.00	\$6,400	\$16.00	\$24.67
		2014Q4	6	3,149.00	\$60,138	\$19.10	\$21.71
			-----	-----	-----	-----	-----
	CODE NOT	2014Q4	1	2,250.00	\$31,500	\$14.00	\$15.00
			-----	-----	-----	-----	-----
			16	14,910.00	\$241,091	\$16.17	\$17.61
-----							

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----							
15 INCH SUBGRADE STABILIZATION / SQYD							
0331-0108000J	0	2014Q2	1	100.00	\$2,670	\$26.70	\$28.90
-----							
			1	100.00	\$2,670	\$26.70	\$28.90
-----							
18 INCH SUBGRADE STABILIZATION / SQYD							
0331-0109000J	0	2014Q1	4	18,712.00	\$381,612	\$20.39	\$18.57
		2014Q2	2	57,489.00	\$521,155	\$9.07	\$13.89
		2014Q4	2	2,700.00	\$43,325	\$16.05	\$21.60
-----							
			8	78,901.00	\$946,092	\$11.99	\$15.26
-----							
24 INCH SUBGRADE STABILIZATION / SQYD							
0331-0112000J	0	2014Q1	1	1,656.00	\$51,336	\$31.00	\$25.33
		2014Q2	2	19,190.00	\$328,700	\$17.13	\$14.13
		2014Q3	1	14,700.00	\$147	\$0.01	\$11.00
		2014Q4	1	150.00	\$8,370	\$55.80	\$48.16
	CODE NOT	2014Q1	1	2,800.00	\$78,400	\$28.00	\$25.67
-----							
			6	38,496.00	\$466,953	\$12.13	\$14.39
-----							
36 INCH SUBGRADE STABILIZATION / SQYD							
0331-0115000J	0	2014Q1	1	1,500.00	\$1,500	\$1.00	\$28.00
		2014Q4	1	7,380.00	\$479,700	\$65.00	\$74.33
-----							
			2	8,880.00	\$481,200	\$54.19	\$66.51
-----							
PREPARATION OF SHOULDERS / MILE							
0334-0100000L	0	2014Q2	1				
-----							
			1	0.00	\$0		
-----							

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
PERIMETER CONTROLLED BLAST HOLES / FOOT							
0335-0100000F	0	2014Q2	2	148,650.00	\$1,308,300	\$8.80	\$11.83
	CODE NOT	2014Q1	1	600.00	\$15,000	\$25.00	\$15.33
			3	149,250.00	\$1,323,300	\$8.87	\$11.85
WATERING / MGAL							
0340-0100000Q	0	2014Q1	2	1,260.00	\$33,600	\$26.67	\$21.68
		2014Q2	4	21,842.00	\$626,970	\$28.70	\$36.18
		2014Q3	1	300.00	\$9,000	\$30.00	\$32.00
		2014Q4	1	2.00	\$1,590	\$795.00	\$448.34
			8	23,404.00	\$671,160	\$28.68	\$35.38
TREAT SUBGRADE, 9 INCH THICK / SQYD							
0344-0101000J	0	2014Q4	1	9,100.00	\$8,099	\$0.89	\$2.30
			1	9,100.00	\$8,099	\$0.89	\$2.30
PORTLAND CEMENT / TON							
0344-0108000M	0	2014Q4	1	250.00	\$30,250	\$121.00	\$123.67
			1	250.00	\$30,250	\$121.00	\$123.67
DRAINAGE GEOTEXTILE, TYPE 1 / SQYD							
0350-0100000J	0	2014Q2	3	6,536.00	\$6,457	\$0.99	\$1.32
		2014Q3	2	7,150.00	\$7,371	\$1.03	\$1.08
	CODE NOT	2014Q1	1	200.00	\$450	\$2.25	\$2.58
		2014Q3	1	10,350.00	\$12,938	\$1.25	\$2.08
			7	24,236.00	\$27,216	\$1.12	\$1.59

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
DRAINAGE GEOTEXTILE, TYPE 2 / SQYD							
0350-0101000J	0	2014Q1	1	5,300.00	\$14,734	\$2.78	\$1.85
		2014Q2	2	110,250.00	\$94,063	\$0.85	\$0.97
		2014Q4	1	4.00	\$8	\$2.00	\$10.67
			4	115,554.00	\$108,805	\$0.94	\$1.01
EMBANKMENT GEOTEXTILE / SQYD							
0350-0102000J	0	2014Q1	1	50.00	\$50	\$1.00	\$3.50
		2014Q2	4	778.00	\$1,556	\$2.00	\$1.70
		2014Q3	1	2,200.00	\$2,310	\$1.05	\$0.92
			6	3,028.00	\$3,916	\$1.29	\$1.16
RIPRAP GEOTEXTILE, TYPE 1 / SQYD							
0350-0103000J	0	2014Q1	2	793.00	\$2,411	\$3.04	\$2.64
		2014Q2	1	350.00	\$945	\$2.70	\$2.57
		2014Q4	4	5,668.00	\$5,076	\$0.90	\$1.34
		CODE NOT	2014Q1	1	1,000.00	\$1,000	\$1.00
		8	7,811.00	\$9,432	\$1.21	\$1.61	
RIPRAP GEOTEXTILE, TYPE 2 / SQYD							
0350-0104000J	0	2014Q1	1	100.00	\$300	\$3.00	\$4.25
		2014Q2	12	267,795.00	\$438,872	\$1.64	\$1.83
		2014Q3	2	29,014.00	\$29,053	\$1.00	\$1.19
		2014Q4	2	2,835.00	\$8,088	\$2.85	\$2.50
			17	299,744.00	\$476,312	\$1.59	\$1.77

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----	-----	-----	-----	-----	-----	-----	-----
SUBGRADE GEOTEXTILE / SQYD							
0350-0105000J	0	2014Q1	5	24,537.00	\$38,815	\$1.58	\$1.35
		2014Q2	21	469,278.00	\$388,795	\$0.83	\$0.89
		2014Q3	4	28,444.00	\$22,966	\$0.81	\$0.83
		2014Q4	14	68,455.00	\$71,442	\$1.04	\$0.86
	CODE NOT	2014Q1	1	29,000.00	\$17,400	\$0.60	\$0.83
		2014Q3	1	1,489.00	\$4,020	\$2.70	\$1.90
		2014Q4	1	9,190.00	\$5,514	\$0.60	\$0.90
			-----	-----	-----	-----	-----
			47	630,393.00	\$548,952	\$0.87	\$0.90
-----							
PAVEMENT OVERLAY GEOTEXTILE / SQYD							
0350-0106000J	0	2014Q2	1	1,843.00	\$6,727	\$3.65	\$3.83
			-----	-----	-----	-----	-----
			1	1,843.00	\$6,727	\$3.65	\$3.83
-----							
SUBGRADE REINFORCEMENT GEOGRID / SQYD							
0350-0107000J	0	2014Q2	2	114,000.00	\$327,057	\$2.87	\$2.68
			-----	-----	-----	-----	-----
	CODE NOT	2014Q4	1	1,000.00	\$2,000	\$2.00	\$2.83
			-----	-----	-----	-----	-----
			3	115,000.00	\$329,057	\$2.86	\$2.68
-----							
GRANULAR DRAINAGE BLANKET / CUYD							
0360-0102000K	0	2014Q3	1	16.00	\$2,056	\$128.48	\$92.83
			-----	-----	-----	-----	-----
			1	16.00	\$2,056	\$128.48	\$92.83
-----							
GRANULAR DRAINAGE BLANKET / TON							
0360-0102000M	0	2014Q4	1	280.00	\$5,600	\$20.00	\$28.50
			-----	-----	-----	-----	-----
			1	280.00	\$5,600	\$20.00	\$28.50
-----							

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----							
SCALERS AND EQUIPMENT / HOUR							
0380-0155000T	0	2014Q2	1	40.00	\$14,000	\$350.00	\$225.00
-----							
			1	40.00	\$14,000	\$350.00	\$225.00
-----							
FILTER BLANKET / SQYD							
0390-0101000J	0	2014Q1	1	125.00	\$625	\$5.00	\$15.15
-----							
			1	125.00	\$625	\$5.00	\$15.15
-----							
RIPRAP BACKING / SQYD							
0390-0104000J	0	2014Q3	1	29.00	\$1,624	\$56.00	\$21.07
		2014Q4	1	3.00	\$28	\$9.25	\$23.08
-----							
			2	32.00	\$1,652	\$51.62	\$21.26
-----							
LOOSE RIPRAP, CLASS 50 / CUYD							
0390-0105000K	0	2014Q1	2	17.00	\$1,039	\$61.10	\$75.74
		2014Q2	8	2,692.00	\$137,987	\$51.26	\$55.57
		2014Q3	6	1,371.00	\$73,693	\$53.75	\$45.86
		2014Q4	10	428.00	\$29,891	\$69.84	\$87.03
	CODE NOT	2014Q3	1	1.00	\$800	\$800.00	\$393.33
-----							
			27	4,509.00	\$243,409	\$53.98	\$55.76
-----							
LOOSE RIPRAP, CLASS 50 / TON							
0390-0105000M	0	2014Q2	5	238,871.00	\$4,034,659	\$16.89	\$17.44
-----							
			5	238,871.00	\$4,034,659	\$16.89	\$17.44
-----							

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----	-----	-----	-----	-----	-----	-----	-----
LOOSE RIPRAP, CLASS 100 / CUYD							
0390-0108000K	0	2014Q1	2	389.00	\$19,740	\$50.75	\$43.75
		2014Q2	8	2,421.00	\$127,930	\$52.84	\$61.76
		2014Q3	1	360.00	\$21,600	\$60.00	\$52.67
		2014Q4	1	220.00	\$14,300	\$65.00	\$72.67
	CODE NOT	2014Q1	1	350.00	\$21,000	\$60.00	\$61.67
			-----	-----	-----	-----	-----
			13	3,740.00	\$204,570	\$54.70	\$59.65
-----							
LOOSE RIPRAP, CLASS 200 / CUYD							
0390-0111000K	0	2014Q1	2	575.00	\$36,366	\$63.25	\$60.86
		2014Q2	5	5,180.00	\$284,049	\$54.84	\$67.56
		2014Q3	1	14.00	\$1,750	\$125.00	\$98.33
		2014Q4	1	1,098.00	\$72,468	\$66.00	\$82.33
	CODE NOT	2014Q3	1	9.00	\$1,458	\$162.00	\$145.67
			-----	-----	-----	-----	-----
			10	6,876.00	\$396,091	\$57.60	\$69.52
-----							
LOOSE RIPRAP, CLASS 700 / CUYD							
0390-0114000K	0	2014Q1	2	480.00	\$22,420	\$46.71	\$59.98
		2014Q2	1	2,303.00	\$140,483	\$61.00	\$73.33
			-----	-----	-----	-----	-----
			3	2,783.00	\$162,903	\$58.54	\$71.03
-----							
KEYED RIPRAP, CLASS 50 / CUYD							
0390-0129000K	0	2014Q2	1	5.00	\$2,000	\$400.00	\$183.00
			-----	-----	-----	-----	-----
			1	5.00	\$2,000	\$400.00	\$183.00
-----							

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
KEYED RIPRAP, CLASS 700 / CUYD							
0390-0135000K	0	2014Q4	1	1,300.00	\$52,000	\$40.00	\$49.33
			1	1,300.00	\$52,000	\$40.00	\$49.33
RIPRAP BASINS / EACH							
0390-0139000E	0	2014Q1	4	4.00	\$2,440	\$610.00	\$732.95
		2014Q2	11	49.00	\$27,996	\$571.35	\$798.66
	CODE NOT	2014Q3	1	2.00	\$8,000	\$4,000.00	\$2,050.00
			16	55.00	\$38,436	\$698.84	\$839.38
WIRE MESH SLOPE PROTECTION / SQFT							
0398-0101000J	0	2014Q2	2	56,550.00	\$796,575	\$14.09	\$7.66
			2	56,550.00	\$796,575	\$14.09	\$7.66
ROCK REINFORCING BOLT / FOOT							
0398-0105000F	0	2014Q2	1	8,100.00	\$429,300	\$53.00	\$78.32
			1	8,100.00	\$429,300	\$53.00	\$78.32
ROCK EXCAVATION / CUYD							
0405-0100000K	0	2014Q1	1	325.00	\$7,150	\$22.00	\$47.33
		2014Q2	3	935.00	\$105,600	\$112.94	\$110.78
			4	1,260.00	\$112,750	\$89.48	\$94.42
CIPP LINER, 18 INCH / FOOT							
0410-0108000F	CODE NOT	2014Q3	1	112.00	\$24,640	\$220.00	\$196.67
			1	112.00	\$24,640	\$220.00	\$196.67

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM -----	REGION -----	CALENDAR QUARTER -----	NUMBER OF OCCUR'S -----	TOTAL QUANTITY -----	TOTAL DOLLARS -----	AVERAGE AWARDED PRICE -----	AVERAGE OF LOW 3 BIDDERS -----
SERVICE LINE RECONNECTION / EACH							
0410-0111000E	CODE NOT	2014Q3	1	1.00	\$525	\$525.00	\$1,288.33
			1	1.00	\$525	\$525.00	\$1,288.33
-----							
PIPE LINING VIDEO INSPECTION / FOOT							
0410-0112000F	CODE NOT	2014Q3	1	992.00	\$2,232	\$2.25	\$2.92
			1	992.00	\$2,232	\$2.25	\$2.92
-----							
SALV AND STKPL 24 INCH PIPE / FOOT							
0420-0100240F	0	2014Q1	1	215.00	\$3,870	\$18.00	\$19.33
			1	215.00	\$3,870	\$18.00	\$19.33
-----							
3 INCH DRAIN PIPE / FOOT							
0430-0100030F	0	2014Q1	2	100.00	\$3,920	\$39.20	\$27.17
			2	100.00	\$3,920	\$39.20	\$27.17
-----							
4 INCH DRAIN PIPE / FOOT							
0430-0100040F	0	2014Q2	2	3,823.00	\$64,391	\$16.84	\$19.88
		2014Q3	1	430.00	\$5,590	\$13.00	\$11.50
			3	4,253.00	\$69,981	\$16.45	\$19.03
-----							
6 INCH DRAIN PIPE / FOOT							
0430-0100060F	0	2014Q1	2	1,201.00	\$13,132	\$10.93	\$22.20
		2014Q2	8	10,740.00	\$139,749	\$13.01	\$11.98
		2014Q3	2	1,869.00	\$28,006	\$14.98	\$14.66
		2014Q4	1	512.00	\$7,168	\$14.00	\$20.04
			13	14,322.00	\$188,055	\$13.13	\$13.48
-----							

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
<b>8 INCH DRAIN PIPE / FOOT</b>							
0430-0100080F	0	2014Q2	2	4,201.00	\$66,441	\$15.82	\$17.70
		2014Q3	1	275.00	\$4,125	\$15.00	\$21.00
			3	4,476.00	\$70,566	\$15.77	\$17.90
<b>12 INCH DRAIN PIPE / FOOT</b>							
0430-0100120F	0	2014Q2	2	7,400.00	\$144,890	\$19.58	\$22.69
	CODE NOT	2014Q1	1	1,176.00	\$38,808	\$33.00	\$40.67
			3	8,576.00	\$183,698	\$21.42	\$25.15
<b>SUBSURFACE DRAIN OUTLETS / EACH</b>							
0430-0101000E	0	2014Q2	5	69.00	\$45,440	\$658.55	\$721.40
		2014Q3	1	3.00	\$1,800	\$600.00	\$615.00
		2014Q4	1	7.00	\$5,250	\$750.00	\$416.67
			7	79.00	\$52,490	\$664.43	\$690.36
<b>PREFAB VERTICAL DRAINS / FOOT</b>							
0435-0100000F	0	2014Q2	1	219,800.00	\$129,682	\$0.59	\$0.68
			1	219,800.00	\$129,682	\$0.59	\$0.68
<b>10 INCH CULV PIPE, 5 FT DEPTH / FOOT</b>							
0445-010010AF	0	2014Q1	1	80.00	\$4,000	\$50.00	\$51.67
			1	80.00	\$4,000	\$50.00	\$51.67

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----	-----	-----	-----	-----	-----	-----	-----
12 INCH CULV PIPE, 5 FT DEPTH / FOOT							
0445-010012AF	0	2014Q1	3	457.00	\$22,386	\$48.98	\$51.45
		2014Q2	3	531.00	\$24,852	\$46.80	\$42.76
		2014Q3	3	211.00	\$12,814	\$60.73	\$55.47
		2014Q4	2	268.00	\$14,838	\$55.37	\$45.73
	CODE NOT	2014Q1	1	53.00	\$3,286	\$62.00	\$48.00
			-----	-----	-----	-----	-----
			12	1,520.00	\$78,176	\$51.43	\$47.84
-----							
15 INCH CULV PIPE, 10 FT DP / FOOT							
0445-010015BF	0	2014Q3	1	64.00	\$8,320	\$130.00	\$142.33
			-----	-----	-----	-----	-----
			1	64.00	\$8,320	\$130.00	\$142.33
-----							
18 INCH CULV PIPE, 5 FT DEPTH / FOOT							
0445-010018AF	0	2014Q1	2	132.00	\$9,160	\$69.39	\$70.55
		2014Q2	5	1,477.00	\$95,442	\$64.62	\$61.57
		2014Q3	1	100.00	\$9,300	\$93.00	\$93.07
		2014Q4	1	12.00	\$1,800	\$150.00	\$136.67
			-----	-----	-----	-----	-----
			9	1,721.00	\$115,702	\$67.23	\$64.61
-----							
18 INCH CULV PIPE, 10 FT DP / FOOT							
0445-010018BF	0	2014Q1	1	66.00	\$4,620	\$70.00	\$74.62
		2014Q2	5	415.00	\$50,657	\$122.06	\$110.30
		2014Q3	1	204.00	\$15,096	\$74.00	\$72.00
		2014Q4	1	16.00	\$2,560	\$160.00	\$122.20
			-----	-----	-----	-----	-----
			8	701.00	\$72,933	\$104.04	\$96.07
-----							

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----							
24 INCH CULV PIPE, 5 FT DEPTH / FOOT							
0445-010024AF	0	2014Q2	4	2,175.00	\$147,458	\$67.80	\$73.52
	CODE NOT	2014Q1	1	88.00	\$4,928	\$56.00	\$57.67
			5	2,263.00	\$152,386	\$67.34	\$72.90
-----							
24 INCH CULV PIPE, 10 FT DP / FOOT							
0445-010024BF	0	2014Q2	2	780.00	\$92,320	\$118.36	\$148.79
		2014Q3	1	106.00	\$8,692	\$82.00	\$86.33
			3	886.00	\$101,012	\$114.01	\$141.32
-----							
30 INCH CULV PIPE, 5 FT DEPTH / FOOT							
0445-010030AF	0	2014Q2	1	334.00	\$31,062	\$93.00	\$86.50
			1	334.00	\$31,062	\$93.00	\$86.50
-----							
30 INCH CULV PIPE, 10 FT DP / FOOT							
0445-010030BF	0	2014Q2	1	102.00	\$12,750	\$125.00	\$103.50
			1	102.00	\$12,750	\$125.00	\$103.50
-----							
30 INCH CULV PIPE, 20 FT DP / FOOT							
0445-010030CF	0	2014Q2	1	136.00	\$21,624	\$159.00	\$124.50
			1	136.00	\$21,624	\$159.00	\$124.50
-----							
36 INCH CULV PIPE, 5 FT DEPTH / FOOT							
0445-010036AF	0	2014Q2	2	1,087.00	\$97,026	\$89.26	\$126.64
		2014Q3	1	194.00	\$25,802	\$133.00	\$133.33
			3	1,281.00	\$122,828	\$95.88	\$127.66
-----							

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----							
36 INCH CULV PIPE, 10 FT DP / FOOT							
0445-010036BF	0	2014Q2	1	188.00	\$17,766	\$94.50	\$116.17
			1	188.00	\$17,766	\$94.50	\$116.17
-----							
36 INCH CULV PIPE, 20 FT DP / FOOT							
0445-010036CF	0	2014Q2	1	174.00	\$19,201	\$110.35	\$175.12
		2014Q4	1	34.00	\$6,460	\$190.00	\$176.81
			2	208.00	\$25,661	\$123.37	\$175.39
-----							
42 INCH CULV PIPE, 5 FT DEPTH / FOOT							
0445-010042AF	CODE NOT	2014Q3	1	61.00	\$25,315	\$415.00	\$346.67
			1	61.00	\$25,315	\$415.00	\$346.67
-----							
42 INCH CULV PIPE, > 20 FT DP / FOOT							
0445-010042DF	CODE NOT	2014Q3	1	305.00	\$73,200	\$240.00	\$451.67
			1	305.00	\$73,200	\$240.00	\$451.67
-----							
48 INCH CULV PIPE, 10 FT DP / FOOT							
0445-010048BF	0	2014Q2	1	258.00	\$35,862	\$139.00	\$124.50
			1	258.00	\$35,862	\$139.00	\$124.50
-----							
60 INCH CULV PIPE, 5 FT DEPTH / FOOT							
0445-010060AF	0	2014Q2	1	68.00	\$14,688	\$216.00	\$245.50
			1	68.00	\$14,688	\$216.00	\$245.50
-----							

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
60 INCH CULV PIPE, 10 FT DP / FOOT							
0445-010060BF	CODE NOT	2014Q3	1	120.00	\$38,400	\$320.00	\$446.67
			1	120.00	\$38,400	\$320.00	\$446.67
72 INCH CULV PIPE, 20 FT DP / FOOT							
0445-010070CF	0	2014Q2	1	206.00	\$72,100	\$350.00	\$350.00
			1	206.00	\$72,100	\$350.00	\$350.00
36 INCH ARCH TYPE PIPE, 5 FT / FOOT							
0445-015036AF	0	2014Q4	1	41.00	\$5,125	\$125.00	\$115.67
			1	41.00	\$5,125	\$125.00	\$115.67
60 INCH ARCH TYPE PIPE, 10 FT / FOOT							
0445-015060BF	0	2014Q2	1	127.00	\$40,513	\$319.00	\$302.00
			1	127.00	\$40,513	\$319.00	\$302.00
4 INCH SAN SEW PIPE, 5 FT DP / FOOT							
0445-030004AF	0	2014Q2	1	250.00	\$7,500	\$30.00	\$48.67
			1	250.00	\$7,500	\$30.00	\$48.67
8 INCH SAN SEW PIPE, 10 FT DP / FOOT							
0445-030008BF	0	2014Q1	1	41.00	\$4,715	\$115.00	\$108.00
		2014Q2	1	597.00	\$24,477	\$41.00	\$53.33
			2	638.00	\$29,192	\$45.76	\$56.85

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
<b>10 INCH SAN SEW PIPE, 20 FT / FOOT</b>							
0445-030010CF	0	2014Q1	1	222.00	\$29,970	\$135.00	\$143.33
			1	222.00	\$29,970	\$135.00	\$143.33
<b>12 INCH SAN SEW PIPE, 10 FT / FOOT</b>							
0445-030012BF	0	2014Q1	1	350.00	\$49,000	\$140.00	\$126.67
			1	350.00	\$49,000	\$140.00	\$126.67
<b>18 INCH SAN SEW PIPE, 10 FT / FOOT</b>							
0445-030018BF	0	2014Q1	1	209.00	\$41,800	\$200.00	\$163.33
			1	209.00	\$41,800	\$200.00	\$163.33
<b>24 INCH SAN SEW PIPE, 10 FT / FOOT</b>							
0445-030024BF	0	2014Q1	1	200.00	\$46,000	\$230.00	\$181.67
			1	200.00	\$46,000	\$230.00	\$181.67
<b>6 INCH STORM SEW PIPE, 5 FT / FOOT</b>							
0445-035006AF	0	2014Q2	3	643.00	\$34,845	\$54.19	\$51.11
		2014Q4	1	12.00	\$1,200	\$100.00	\$82.33
	CODE NOT	2014Q4	3	79.00	\$3,090	\$39.11	\$47.89
			7	734.00	\$39,135	\$53.32	\$51.27
<b>8 INCH STORM SEW PIPE, 5 FT / FOOT</b>							
0445-035008AF	0	2014Q2	1	40.00	\$880	\$22.00	\$45.33
		2014Q3	1	31.00	\$2,160	\$69.68	\$61.89
		2014Q4	1	111.00	\$4,163	\$37.50	\$36.92
			3	182.00	\$7,203	\$39.57	\$43.02

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
<b>8 INCH STORM SEW PIPE, 10 FT / FOOT</b>							
0445-035008BF	0	2014Q2	1	77.00	\$6,160	\$80.00	\$62.50
		2014Q4	1	85.00	\$4,845	\$57.00	\$49.75
			2	162.00	\$11,005	\$67.93	\$55.81
<b>10 INCH STORM SEW PIPE, 5 FT / FOOT</b>							
0445-035010AF	0	2014Q1	1	46.00	\$2,300	\$50.00	\$51.67
		2014Q2	1	13.00	\$1,755	\$135.00	\$90.00
		2014Q3	2	131.00	\$5,934	\$45.30	\$52.67
		2014Q4	1	87.00	\$8,700	\$100.00	\$86.67
	CODE NOT	2014Q4	1	29.00	\$1,595	\$55.00	\$56.67
			6	306.00	\$20,284	\$66.29	\$64.15
<b>10 INCH STORM SEW PIPE, 10 FT / FOOT</b>							
0445-035010BF	0	2014Q2	1	16.00	\$1,824	\$114.00	\$110.67
			1	16.00	\$1,824	\$114.00	\$110.67
<b>12 INCH STORM SEW PIPE, 5 FT / FOOT</b>							
0445-035012AF	0	2014Q1	4	2,768.00	\$152,663	\$55.15	\$47.73
		2014Q2	10	11,400.00	\$578,800	\$50.77	\$51.83
		2014Q3	5	4,842.00	\$196,622	\$40.61	\$43.10
		2014Q4	12	6,547.00	\$387,767	\$59.23	\$59.37
	CODE NOT	2014Q1	1	648.00	\$32,400	\$50.00	\$48.67
		2014Q3	1	80.00	\$7,776	\$97.20	\$99.07
		2014Q4	1	1,161.00	\$34,830	\$30.00	\$32.33
			34	27,446.00	\$1,390,858	\$50.68	\$50.91

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014****WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----	-----	-----	-----	-----	-----	-----	-----
12 INCH STORM SEW PIPE, 10 FT / FOOT							
0445-035012BF	0	2014Q1	2	435.00	\$35,699	\$82.07	\$79.18
		2014Q2	8	3,075.00	\$216,634	\$70.45	\$76.17
		2014Q3	2	837.00	\$50,103	\$59.86	\$60.74
		2014Q4	4	1,024.00	\$71,750	\$70.07	\$66.59
	CODE NOT	2014Q4	1	451.00	\$18,040	\$40.00	\$47.33
			-----	-----	-----	-----	-----
			17	5,822.00	\$392,226	\$67.37	\$70.26
-----							
12 INCH STORM SEW PIPE, 20 FT / FOOT							
0445-035012CF	0	2014Q1	1	253.00	\$34,155	\$135.00	\$128.33
		2014Q2	1	98.00	\$14,700	\$150.00	\$152.00
		2014Q3	1	94.00	\$9,212	\$98.00	\$128.33
	CODE NOT	2014Q4	1	36.00	\$2,700	\$75.00	\$72.67
			-----	-----	-----	-----	-----
			4	481.00	\$60,767	\$126.33	\$128.99
-----							
12 INCH STORM SEW P > 20 FT / FOOT							
0445-035012DF	0	2014Q2	1	236.00	\$48,380	\$205.00	\$178.67
			-----	-----	-----	-----	-----
			1	236.00	\$48,380	\$205.00	\$178.67
-----							
15 INCH STORM SEW PIPE, 5 FT / FOOT							
0445-035015AF	0	2014Q1	2	634.00	\$46,567	\$73.45	\$59.47
		2014Q2	2	801.00	\$34,878	\$43.54	\$48.72
		2014Q3	2	1,759.00	\$69,185	\$39.33	\$46.97
		2014Q4	2	443.00	\$30,995	\$69.97	\$75.44
			-----	-----	-----	-----	-----
			8	3,637.00	\$181,625	\$49.94	\$53.00
-----							

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----							
15 INCH STORM SEW PIPE, 10 FT / FOOT							
0445-035015BF	0	2014Q1	1	132.00	\$11,880	\$90.00	\$70.00
		2014Q2	4	1,083.00	\$64,097	\$59.18	\$68.20
			5	1,215.00	\$75,977	\$62.53	\$68.40
-----							
18 INCH STORM SEW PIPE, 5 FT / FOOT							
0445-035018AF	0	2014Q1	1	497.00	\$32,305	\$65.00	\$63.33
		2014Q2	7	733.00	\$59,364	\$80.99	\$71.40
		2014Q3	2	1,869.00	\$101,110	\$54.10	\$53.91
		2014Q4	4	996.00	\$72,500	\$72.79	\$73.74
	CODE NOT	2014Q1	1	68.00	\$4,284	\$63.00	\$56.33
			15	4,163.00	\$269,563	\$64.75	\$62.90
-----							
18 INCH STORM SEW PIPE, 10 FT / FOOT							
0445-035018BF	0	2014Q1	1	974.00	\$87,660	\$90.00	\$75.00
		2014Q2	4	1,841.00	\$115,973	\$62.99	\$71.93
		2014Q3	1	553.00	\$42,028	\$76.00	\$69.33
		2014Q4	2	222.00	\$33,050	\$148.87	\$144.41
	CODE NOT	2014Q4	1	315.00	\$15,750	\$50.00	\$46.00
			9	3,905.00	\$294,461	\$75.41	\$74.36
-----							
18 INCH STORM SEW PIPE, 20 FT / FOOT							
0445-035018CF	0	2014Q4	1	5.00	\$2,500	\$500.00	\$485.80
			1	5.00	\$2,500	\$500.00	\$485.80
-----							

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----							
21 INCH STORM SEW PIPE, 10 FT / FOOT							
0445-035020BF	0	2014Q2	1	383.00	\$26,427	\$69.00	\$83.67
-----							
			1	383.00	\$26,427	\$69.00	\$83.67
-----							
24 INCH STORM SEW PIPE, 5 FT / FOOT							
0445-035024AF	0	2014Q1	2	358.00	\$32,841	\$91.73	\$76.49
		2014Q2	2	260.00	\$30,800	\$118.46	\$93.64
		2014Q3	1	56.00	\$3,808	\$68.00	\$81.67
		2014Q4	4	2,091.00	\$126,373	\$60.44	\$69.18
	CODE NOT	2014Q4	1	6.00	\$1,800	\$300.00	\$213.33
-----							
			10	2,771.00	\$195,622	\$70.60	\$72.98
-----							
24 INCH STORM SEW PIPE, 10 FT / FOOT							
0445-035024BF	0	2014Q1	1	35.00	\$5,075	\$145.00	\$111.67
		2014Q2	5	2,011.00	\$186,212	\$92.60	\$90.27
		2014Q3	1	1,395.00	\$118,575	\$85.00	\$89.00
		2014Q4	1	985.00	\$79,785	\$81.00	\$85.00
-----							
			8	4,426.00	\$389,647	\$88.04	\$88.87
-----							
24 INCH STORM SEW PIPE, 20 FT / FOOT							
0445-035024CF	0	2014Q2	2	360.00	\$50,881	\$141.34	\$159.19
		2014Q3	1	139.00	\$23,908	\$172.00	\$168.67
-----							
			3	499.00	\$74,789	\$149.88	\$161.83
-----							
24 INCH STORM SEW P > 20 FT / FOOT							
0445-035024DF	0	2014Q2	1	248.00	\$58,776	\$237.00	\$193.00
-----							
			1	248.00	\$58,776	\$237.00	\$193.00
-----							

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----	-----	-----	-----	-----	-----	-----	-----
<b>27 INCH STORM SEW PIPE, 10 FT / FOOT</b>							
0445-035026BF	0	2014Q1	1	159.00	\$27,030	\$170.00	\$111.67
		2014Q2	1	43.00	\$5,418	\$126.00	\$118.67
			-----	-----	-----	-----	-----
			2	202.00	\$32,448	\$160.63	\$113.16
-----							
<b>30 INCH STORM SEW PIPE, 10 FT / FOOT</b>							
0445-035030BF	0	2014Q2	3	665.00	\$94,611	\$142.27	\$121.29
		2014Q3	1	102.00	\$10,914	\$107.00	\$124.67
			-----	-----	-----	-----	-----
			4	767.00	\$105,525	\$137.58	\$121.73
-----							
<b>36 INCH STORM SEW PIPE, 5 FT / FOOT</b>							
0445-035036AF	0	2014Q2	2	1,756.00	\$181,676	\$103.46	\$127.01
	CODE NOT	2014Q4	1	120.00	\$10,200	\$85.00	\$76.33
			-----	-----	-----	-----	-----
			3	1,876.00	\$191,876	\$102.28	\$123.77
-----							
<b>36 INCH STORM SEW PIPE, 10 FT / FOOT</b>							
0445-035036BF	0	2014Q1	2	64.00	\$16,310	\$254.84	\$163.75
		2014Q2	2	395.00	\$41,484	\$105.02	\$133.56
			-----	-----	-----	-----	-----
			4	459.00	\$57,794	\$125.91	\$137.77
-----							
<b>36 INCH STORM SEW PIPE, 20 FT / FOOT</b>							
0445-035036CF	0	2014Q1	1	94.00	\$26,790	\$285.00	\$246.67
		2014Q2	1	249.00	\$27,477	\$110.35	\$168.45
			-----	-----	-----	-----	-----
			2	343.00	\$54,267	\$158.21	\$189.89
-----							

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----							
42 INCH STORM SEW PIPE, 5 FT / FOOT							
0445-035042AF	0	2014Q3	1	192.00	\$28,416	\$148.00	\$237.67
			-----	-----	-----	-----	-----
			1	192.00	\$28,416	\$148.00	\$237.67
-----							
42 INCH STORM SEW PIPE, 10 FT / FOOT							
0445-035042BF	CODE NOT	2014Q3	1	3,405.00	\$885,300	\$260.00	\$230.33
			-----	-----	-----	-----	-----
			1	3,405.00	\$885,300	\$260.00	\$230.33
-----							
48 INCH STORM SEW PIPE, 10 FT / FOOT							
0445-035048BF	CODE NOT	2014Q3	1	1,502.00	\$420,560	\$280.00	\$247.00
			-----	-----	-----	-----	-----
			1	1,502.00	\$420,560	\$280.00	\$247.00
-----							
60 INCH STORM SEW PIPE, 10 FT / FOOT							
0445-035060BF	CODE NOT	2014Q4	1	100.00	\$21,500	\$215.00	\$198.33
			-----	-----	-----	-----	-----
			1	100.00	\$21,500	\$215.00	\$198.33
-----							
60 INCH STORM SEW PIPE, 20 FT / FOOT							
0445-035060CF	CODE NOT	2014Q4	1	200.00	\$41,000	\$205.00	\$178.67
			-----	-----	-----	-----	-----
			1	200.00	\$41,000	\$205.00	\$178.67
-----							
6 INCH SLTD DR PIPE, 5 FT DP / FOOT							
0445-040006AF	0	2014Q4	1	18.00	\$468	\$26.00	\$45.85
			-----	-----	-----	-----	-----
			1	18.00	\$468	\$26.00	\$45.85
-----							

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----							
12 INCH SLTD DR PIPE, 5 FT DP / FOOT							
0445-040012AF	0	2014Q2	3	151.00	\$18,480	\$122.38	\$96.52
		2014Q4	1	107.00	\$17,655	\$165.00	\$159.67
			-----	-----	-----	-----	-----
			4	258.00	\$36,135	\$140.06	\$122.71
-----							
2 INCH PVC PIPE, 5 FT DEPTH / FOOT							
0445-052002AF	0	2014Q2	1	3.00	\$159	\$53.00	\$45.74
			-----	-----	-----	-----	-----
			1	3.00	\$159	\$53.00	\$45.74
-----							
3 INCH PVC PIPE, 5 FT DEPTH / FOOT							
0445-052003AF	0	2014Q2	1	10.00	\$318	\$31.80	\$36.89
			-----	-----	-----	-----	-----
			1	10.00	\$318	\$31.80	\$36.89
-----							
4 INCH PVC PIPE, 5 FT DEPTH / FOOT							
0445-052004AF	0	2014Q1	1	160.00	\$8,000	\$50.00	\$37.33
		2014Q2	2	56.00	\$1,510	\$26.96	\$46.07
		2014Q4	1	8.00	\$784	\$98.00	\$62.67
			-----	-----	-----	-----	-----
			4	224.00	\$10,294	\$45.96	\$40.42
-----							
10 INCH PVC PIPE, 5 FT DEPTH / FOOT							
0445-052010AF	0	2014Q1	1	10.00	\$750	\$75.00	\$105.00
		2014Q4	1	42.00	\$4,200	\$100.00	\$92.67
			-----	-----	-----	-----	-----
			2	52.00	\$4,950	\$95.19	\$95.04
-----							
12 INCH PVC PIPE, 5 FT DEPTH / FOOT							
0445-052012AF	0	2014Q4	2	283.00	\$21,777	\$76.95	\$78.71
			-----	-----	-----	-----	-----
			2	283.00	\$21,777	\$76.95	\$78.71
-----							

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----							
12 INCH HDPE PIPE, 5 FT DEPTH / FOOT							
0445-055012AF	CODE NOT	2014Q3	1	50.00	\$12,500	\$250.00	\$168.33
-----							
			1	50.00	\$12,500	\$250.00	\$168.33
-----							
6 INCH DUCT IRON PIPE, 5 FT / FOOT							
0445-060006AF	0	2014Q2	2	172.00	\$7,580	\$44.07	\$43.59
		2014Q4	1	83.00	\$7,000	\$84.34	\$79.78
-----							
			3	255.00	\$14,580	\$57.18	\$55.37
-----							
8 INCH DUCT IRON PIPE, 5 FT / FOOT							
0445-060008AF	0	2014Q2	2	44.00	\$5,745	\$130.57	\$92.77
		2014Q4	2	45.00	\$2,946	\$65.47	\$73.76
-----							
			4	89.00	\$8,691	\$97.65	\$83.16
-----							
10 INCH DUCT IRON PIPE, 5 FT / FOOT							
0445-060010AF	0	2014Q2	2	276.00	\$20,190	\$73.15	\$74.59
-----							
			2	276.00	\$20,190	\$73.15	\$74.59
-----							
12 INCH DUCT IRON PIPE, 5 FT / FOOT							
0445-060012AF	0	2014Q1	4	634.00	\$66,002	\$104.10	\$96.02
		2014Q2	6	2,138.00	\$128,109	\$59.92	\$66.39
		2014Q3	1	39.00	\$2,535	\$65.00	\$72.33
		2014Q4	4	977.00	\$103,085	\$105.51	\$95.53
	CODE NOT	2014Q4	1	20.00	\$5,200	\$260.00	\$265.00
-----							
			16	3,808.00	\$304,931	\$80.08	\$79.90
-----							

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----							
16 INCH DUCT IRON PIPE, 5 FT / FOOT							
0445-060016AF	0	2014Q2	1	49.00	\$4,312	\$88.00	\$96.63
		2014Q4	1	97.00	\$8,730	\$90.00	\$92.67
			-----	-----	-----	-----	-----
			2	146.00	\$13,042	\$89.33	\$94.00
-----							
18 INCH DUCT IRON PIPE, 5 FT / FOOT							
0445-060018AF	0	2014Q2	5	1,358.00	\$137,621	\$101.34	\$95.86
			-----	-----	-----	-----	-----
			5	1,358.00	\$137,621	\$101.34	\$95.86
-----							
24 INCH DUCT IRON PIPE, 5 FT / FOOT							
0445-060024AF	0	2014Q2	1	76.00	\$11,172	\$147.00	\$123.50
			-----	-----	-----	-----	-----
			1	76.00	\$11,172	\$147.00	\$123.50
-----							
24 INCH DUCT IRON PIPE, 10 FT / FOOT							
0445-060024BF	0	2014Q2	1	213.00	\$27,264	\$128.00	\$150.00
			-----	-----	-----	-----	-----
			1	213.00	\$27,264	\$128.00	\$150.00
-----							
PIPE TEES, 6 INCH / EACH							
0445-0650060E	0	2014Q2	1	35.00	\$2,625	\$75.00	\$81.33
			-----	-----	-----	-----	-----
			1	35.00	\$2,625	\$75.00	\$81.33
-----							
PIPE TEES, 12 INCH / EACH							
0445-0650120E	0	2014Q1	1	2.00	\$650	\$325.00	\$391.67
		2014Q2	1	2.00	\$1,300	\$650.00	\$988.33
			-----	-----	-----	-----	-----
			2	4.00	\$1,950	\$487.50	\$690.00
-----							

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----	-----	-----	-----	-----	-----	-----	-----
PIPE TEES, 42 INCH / EACH							
0445-0650420E	CODE NOT	2014Q3	1	4.00	\$8,000	\$2,000.00	\$2,145.00
			1	4.00	\$8,000	\$2,000.00	\$2,145.00
-----							
PIPE WYES, 12 INCH / EACH							
0445-0660120E	0	2014Q3	1	2.00	\$1,000	\$500.00	\$428.33
			1	2.00	\$1,000	\$500.00	\$428.33
-----							
PIPE WYES, 42 INCH / EACH							
0445-0660420E	CODE NOT	2014Q3	1	1.00	\$2,900	\$2,900.00	\$2,966.67
			1	1.00	\$2,900	\$2,900.00	\$2,966.67
-----							
SLIP JOINTS, 12 INCH / EACH							
0445-0680120E	0	2014Q3	1	2.00	\$1,400	\$700.00	\$661.67
			1	2.00	\$1,400	\$700.00	\$661.67
-----							
SLIP JOINTS, 24 INCH / EACH							
0445-0680240E	0	2014Q2	1	3.00	\$3,390	\$1,130.00	\$1,026.67
			1	3.00	\$3,390	\$1,130.00	\$1,026.67
-----							
SLIP JOINTS, 36 INCH / EACH							
0445-0680360E	0	2014Q2	1	7.00	\$15,610	\$2,230.00	\$2,843.33
			1	7.00	\$15,610	\$2,230.00	\$2,843.33
-----							

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
SLOPED END SECTIONS, 12 INCH / EACH							
0445-0700120E	0	2014Q1	1	2.00	\$800	\$400.00	\$418.33
		2014Q2	6	49.00	\$8,772	\$179.02	\$330.38
		2014Q3	1	2.00	\$300	\$150.00	\$91.67
		2014Q4	3	15.00	\$1,750	\$116.67	\$103.61
			11	68.00	\$11,622	\$170.91	\$275.92
SLOPED END SECTIONS, 15 INCH / EACH							
0445-0700150E	0	2014Q1	1	1.00	\$900	\$900.00	\$655.00
		2014Q3	1	1.00	\$50	\$50.00	\$161.67
			2	2.00	\$950	\$475.00	\$408.33
SLOPED END SECTIONS, 18 INCH / EACH							
0445-0700180E	0	2014Q1	2	4.00	\$900	\$225.00	\$148.24
		2014Q2	4	43.00	\$9,808	\$228.09	\$229.04
		2014Q3	1	4.00	\$600	\$150.00	\$100.00
		2014Q4	3	5.00	\$550	\$110.00	\$226.97
			10	56.00	\$11,858	\$211.75	\$213.87
SLOPED END SECTIONS, 21 INCH / EACH							
0445-0700200E	0	2014Q2	1	1.00	\$225	\$225.00	\$248.33
			1	1.00	\$225	\$225.00	\$248.33
SLOPED END SECTIONS, 24 INCH / EACH							
0445-0700240E	0	2014Q2	2	59.00	\$20,260	\$343.39	\$282.03
		2014Q4	2	2.00	\$300	\$150.00	\$366.67
			4	61.00	\$20,560	\$337.05	\$284.81

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
SLOPED END SECTIONS, 30 INCH / EACH							
0445-0700300E	0	2014Q2	2	14.00	\$8,150	\$582.14	\$316.55
			2	14.00	\$8,150	\$582.14	\$316.55
SLOPED END SECTIONS, 36 INCH / EACH							
0445-0700360E	0	2014Q1	1	2.00	\$1,100	\$550.00	\$576.67
		2014Q2	2	12.00	\$8,000	\$666.67	\$436.11
			3	14.00	\$9,100	\$650.00	\$456.19
SLOPED END SECTIONS, 48 INCH / EACH							
0445-0700480E	0	2014Q2	1	2.00	\$2,000	\$1,000.00	\$540.00
			1	2.00	\$2,000	\$1,000.00	\$540.00
SLOPED END SECTIONS, 60 INCH / EACH							
0445-0700600E	0	2014Q2	1	2.00	\$2,400	\$1,200.00	\$675.00
			1	2.00	\$2,400	\$1,200.00	\$675.00
SLOPED END SECTIONS, 72 INCH / EACH							
0445-0700700E	0	2014Q2	1	2.00	\$3,000	\$1,500.00	\$850.00
			1	2.00	\$3,000	\$1,500.00	\$850.00
CONCRETE PIPE ANCHORS / EACH							
0445-0735010E	0	2014Q1	1	10.00	\$7,000	\$700.00	\$553.33
		2014Q2	2	5.00	\$15,750	\$3,150.00	\$1,798.00
			3	15.00	\$22,750	\$1,516.67	\$968.22

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR 'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----	-----	-----	-----	-----	-----	-----	-----
CONCRETE CLOSURE COLLARS / EACH							
0445-0735020E	0	2014Q1	2	2.00	\$1,250	\$625.00	\$788.33
			2	2.00	\$1,250	\$625.00	\$788.33
-----							
CONCRETE IN BLOCKS / CUYD							
0445-0735030K	0	2014Q2	1	27.00	\$27,000	\$1,000.00	\$700.00
	CODE NOT	2014Q4	1				
			2	27.00	\$27,000	\$1,000.00	
-----							
REINFORCEMENT IN BLOCKS / LB							
0445-07350400	0	2014Q2	1	1,150.00	\$5,750	\$5.00	\$3.25
			1	1,150.00	\$5,750	\$5.00	\$3.25
-----							
VIDEO INSPECTION / FOOT							
0445-0735050F	0	2014Q1	1	1,050.00	\$2,625	\$2.50	\$3.25
		2014Q2	3	14,096.00	\$25,639	\$1.82	\$1.77
		2014Q3	1	46.00	\$92	\$2.00	\$12.33
		2014Q4	2	808.00	\$3,801	\$4.70	\$3.00
			7	16,000.00	\$32,157	\$2.01	\$1.96
-----							
TRENCH DRAIN, TYPE 1 / FOOT							
0446-0100000F	0	2014Q1	1	35.00	\$2,814	\$80.39	\$168.46
		2014Q2	2	93.00	\$8,425	\$90.59	\$119.07
		2014Q3	1	30.00	\$4,890	\$163.00	\$170.00
			4	158.00	\$16,129	\$102.08	\$139.68
-----							

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----							
TRENCH DRAIN, TYPE 2 / FOOT							
0446-0101000F	0	2014Q2	1	6.00	\$1,440	\$240.00	\$166.39
-----							
			1	6.00	\$1,440	\$240.00	\$166.39
-----							
PAVED CULVERT END SLOPES / SQFT							
0460-0100000J	0	2014Q1	1	217.00	\$3,906	\$18.00	\$16.67
		2014Q2	9	6,069.00	\$95,728	\$15.77	\$14.80
		2014Q3	2	1,035.00	\$11,682	\$11.29	\$13.90
		2014Q4	2	176.00	\$3,684	\$20.93	\$22.52
	CODE NOT	2014Q3	1	404.00	\$4,040	\$10.00	\$14.00
-----							
			15	7,901.00	\$119,040	\$15.07	\$14.86
-----							
CONC SANITARY SEWER MANHOLES / EACH							
0470-0100000E	0	2014Q1	1	10.00	\$50,000	\$5,000.00	\$5,066.67
-----							
			1	10.00	\$50,000	\$5,000.00	\$5,066.67
-----							
CONCRETE STORM SEWER MANHOLES / EACH							
0470-0101000E	0	2014Q1	2	22.00	\$79,400	\$3,609.09	\$3,036.36
		2014Q2	10	40.00	\$137,220	\$3,430.50	\$3,296.32
		2014Q3	3	21.00	\$66,129	\$3,148.98	\$3,044.58
		2014Q4	5	12.00	\$44,250	\$3,687.50	\$3,642.99
	CODE NOT	2014Q4	1	7.00	\$28,000	\$4,000.00	\$3,300.00
-----							
			21	102.00	\$354,999	\$3,480.38	\$3,229.46
-----							
CONCRETE MANHOLES, WITH INLET / EACH							
0470-0103000E	0	2014Q2	2	4.00	\$10,000	\$2,500.00	\$3,083.33
		2014Q4	1	25.00	\$75,000	\$3,000.00	\$4,833.33
-----							
			3	29.00	\$85,000	\$2,931.03	\$4,591.95
-----							

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----	-----	-----	-----	-----	-----	-----	-----
CONC MH STORM SEW POLLN CTL / EACH							
0470-0104000E	0	2014Q2	4	7.00	\$70,600	\$10,085.71	\$9,879.29
		2014Q3	1	2.00	\$17,000	\$8,500.00	\$13,000.00
		2014Q4	1	4.00	\$39,900	\$9,975.00	\$11,838.33
			-----	-----	-----	-----	-----
			6	13.00	\$127,500	\$9,807.69	\$10,962.18
-----							
CONCRETE MANHOLES, SHALLOW / EACH							
0470-0105000E	0	2014Q2	3	12.00	\$37,500	\$3,125.00	\$3,001.39
		2014Q4	4	8.00	\$31,422	\$3,927.75	\$3,752.54
	CODE NOT	2014Q4	1	2.00	\$11,600	\$5,800.00	\$4,633.33
			-----	-----	-----	-----	-----
			8	22.00	\$80,522	\$3,660.09	\$3,422.89
-----							
CONC MANHOLES, LARGE PCAST / EACH							
0470-0106000E	0	2014Q1	2	20.00	\$370,000	\$18,500.00	\$17,475.00
		2014Q2	3	9.00	\$58,335	\$6,481.67	\$6,786.48
		2014Q3	4	7.00	\$46,850	\$6,692.86	\$8,769.05
		2014Q4	2	3.00	\$20,980	\$6,993.33	\$7,368.89
	CODE NOT	2014Q3	1	9.00	\$63,000	\$7,000.00	\$9,100.00
		2014Q4	3	5.00	\$42,500	\$8,500.00	\$6,373.33
			-----	-----	-----	-----	-----
			15	53.00	\$601,665	\$11,352.17	\$11,468.58
-----							
CONC MH DROP TYPE, LARGE / EACH							
0470-0108000E	0	2014Q1	2	2.00	\$21,400	\$10,700.00	\$8,925.00
			-----	-----	-----	-----	-----
			2	2.00	\$21,400	\$10,700.00	\$8,925.00
-----							

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
CONC MANHOLES, WATER QUALITY / EACH							
0470-0110000E	0	2014Q2	2	3.00	\$18,502	\$6,167.33	\$8,150.22
		2014Q3	1	2.00	\$27,500	\$13,750.00	\$8,366.67
			3	5.00	\$46,002	\$9,200.40	\$8,236.80
CONC MH WATER QUALITY, LRG / EACH							
0470-0111000E	0	2014Q2	3	5.00	\$68,900	\$13,780.00	\$13,646.67
	CODE NOT	2014Q4	2	3.00	\$29,000	\$9,666.67	\$8,111.11
			5	8.00	\$97,900	\$12,237.50	\$11,570.83
CONCRETE MANHOLES, DIVERSION / EACH							
0470-0116000E	0	2014Q1	1	2.00	\$74,000	\$37,000.00	\$32,333.33
		2014Q4	1	1.00	\$5,750	\$5,750.00	\$3,347.21
			2	3.00	\$79,750	\$26,583.33	\$22,671.29
CONC MH W/ INLET, LARGE / EACH							
0470-0118000E	0	2014Q2	1	1.00	\$7,200	\$7,200.00	\$7,885.00
			1	1.00	\$7,200	\$7,200.00	\$7,885.00
CONCRETE INLETS, TYPE B / EACH							
0470-0301000E	0	2014Q3	1	1.00	\$1,700	\$1,700.00	\$1,641.67
		2014Q4	1	1.00	\$1,942	\$1,942.00	\$1,880.67
			2	2.00	\$3,642	\$1,821.00	\$1,761.17

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
CONC INLETS, TYPE B (MOD / EACH)							
0470-0302000E	0	2014Q2	2	2.00	\$6,550	\$3,275.00	\$2,347.50
			2	2.00	\$6,550	\$3,275.00	\$2,347.50
-----							
CONCRETE INLETS, TYPE B-SL / EACH							
0470-0303000E	0	2014Q1	1	1.00	\$1,500	\$1,500.00	\$3,366.67
			1	1.00	\$1,500	\$1,500.00	\$3,366.67
-----							
CONCRETE INLETS, TYPE CG-1 / EACH							
0470-0304000E	0	2014Q1	1	5.00	\$7,500	\$1,500.00	\$1,533.33
		2014Q4	1	2.00	\$4,000	\$2,000.00	\$1,408.36
			2	7.00	\$11,500	\$1,642.86	\$1,497.63
-----							
CONC INLETS, TYPE CG-1 (MOD / EACH)							
0470-0305000E	CODE NOT	2014Q4	1	13.00	\$15,600	\$1,200.00	\$1,508.33
			1	13.00	\$15,600	\$1,200.00	\$1,508.33
-----							
CONCRETE INLETS, TYPE CG-2 / EACH							
0470-0307000E	0	2014Q1	1	5.00	\$7,500	\$1,500.00	\$1,600.00
		2014Q2	7	58.00	\$84,130	\$1,450.52	\$1,511.18
		2014Q3	2	27.00	\$45,965	\$1,702.42	\$1,583.52
		2014Q4	3	12.00	\$18,600	\$1,550.00	\$1,461.50
	CODE NOT	2014Q4	2	4.00	\$7,300	\$1,825.00	\$2,014.58
			15	106.00	\$163,495	\$1,542.41	\$1,547.17
-----							

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
CONC INLETS, TYPE CG-2 (MOD / EACH)							
0470-0308000E	0	2014Q2	1	3.00	\$4,800	\$1,600.00	\$1,800.00
			1	3.00	\$4,800	\$1,600.00	\$1,800.00
CONCRETE INLETS, TYPE CG-3 / EACH							
0470-0309000E	0	2014Q1	2	13.00	\$19,500	\$1,500.00	\$1,446.15
		2014Q2	6	36.00	\$53,804	\$1,494.54	\$1,730.17
		2014Q3	3	29.00	\$67,041	\$2,311.76	\$1,870.41
		2014Q4	5	37.00	\$59,120	\$1,597.84	\$1,658.02
			16	115.00	\$199,464	\$1,734.47	\$1,710.21
CONC INLETS, TYPE CG-3 (MOD / EACH)							
0470-0310000E	0	2014Q4	2	4.00	\$8,470	\$2,117.50	\$2,533.08
			2	4.00	\$8,470	\$2,117.50	\$2,533.08
CONCRETE INLETS, TYPE D / EACH							
0470-0311000E	0	2014Q1	2	3.00	\$4,400	\$1,466.67	\$1,455.56
		2014Q2	7	10.00	\$15,810	\$1,581.00	\$1,444.29
		2014Q3	1	1.00	\$1,720	\$1,720.00	\$2,515.00
		2014Q4	5	7.00	\$11,484	\$1,640.57	\$1,611.90
	CODE NOT	2014Q3	1	1.00	\$2,268	\$2,268.00	\$1,939.33
			16	22.00	\$35,682	\$1,621.91	\$1,570.33
CONC INLETS, TYPE D (MOD / EACH)							
0470-0312000E	0	2014Q2	3	12.00	\$16,650	\$1,387.50	\$1,658.84
		2014Q3	1	4.00	\$6,400	\$1,600.00	\$1,616.67
			4	16.00	\$23,050	\$1,440.63	\$1,648.30

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
CONCRETE INLETS, TYPE G-1 / EACH							
0470-0313000E	0	2014Q1	3	23.00	\$33,125	\$1,440.22	\$1,473.55
		2014Q2	1	1.00	\$1,750	\$1,750.00	\$2,083.33
		2014Q3	1	2.00	\$3,200	\$1,600.00	\$1,558.33
		2014Q4	5	13.00	\$22,588	\$1,737.50	\$1,683.58
			10	39.00	\$60,663	\$1,555.45	\$1,563.54
CONCRETE INLETS, TYPE G-2 / EACH							
0470-0315000E	0	2014Q1	4	41.00	\$59,050	\$1,440.24	\$1,615.28
		2014Q2	9	70.00	\$85,975	\$1,228.21	\$1,450.46
		2014Q3	4	40.00	\$68,376	\$1,709.40	\$1,471.59
		2014Q4	8	57.00	\$100,935	\$1,770.79	\$1,614.41
	CODE NOT	2014Q1	1	13.00	\$19,500	\$1,500.00	\$1,533.33
		2014Q3	1	10.00	\$17,000	\$1,700.00	\$1,700.00
		2014Q4	1	1.00	\$3,500	\$3,500.00	\$3,400.00
			28	232.00	\$354,336	\$1,527.31	\$1,547.32
CONC INLETS, TYPE G-2 (MOD / EACH							
0470-0316000E	0	2014Q2	1	1.00	\$1,600	\$1,600.00	\$1,783.33
			1	1.00	\$1,600	\$1,600.00	\$1,783.33
CONCRETE INLETS, TYPE G-2M / EACH							
0470-0317000E	0	2014Q1	1	2.00	\$3,000	\$1,500.00	\$1,692.95
		2014Q2	3	76.00	\$116,150	\$1,528.29	\$1,544.52
			4	78.00	\$119,150	\$1,527.56	\$1,548.32

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----	-----	-----	-----	-----	-----	-----	-----
CONC INLETS, TYPE G-2M (MOD / EACH)							
0470-0318000E	0	2014Q3	1	2.00	\$3,450	\$1,725.00	\$3,180.00
			-----	-----	-----	-----	-----
			1	2.00	\$3,450	\$1,725.00	\$3,180.00
-----							
CONCRETE INLETS, TYPE G-2MA / EACH							
0470-0319000E	0	2014Q1	1	1.00	\$1,750	\$1,750.00	\$1,683.33
		2014Q2	1	2.00	\$2,000	\$1,000.00	\$1,383.33
		2014Q3	1	2.00	\$4,200	\$2,100.00	\$1,841.67
		2014Q4	1	2.00	\$3,331	\$1,665.25	\$1,788.42
			-----	-----	-----	-----	-----
			4	7.00	\$11,281	\$1,611.50	\$1,672.88
-----							
CONC INLETS, TYPE G-2MA (MOD / EACH)							
0470-0320000E	0	2014Q1	1	2.00	\$2,600	\$1,300.00	\$1,400.00
		2014Q2	1	1.00	\$2,700	\$2,700.00	\$2,550.00
		2014Q3	1	1.00	\$3,140	\$3,140.00	\$3,951.67
		2014Q4	1	1.00	\$1,500	\$1,500.00	\$1,533.33
			-----	-----	-----	-----	-----
			4	5.00	\$9,940	\$1,988.00	\$2,167.00
-----							
CONCRETE INLETS, TYPE M-E / EACH							
0470-0321000E	0	2014Q1	2	2.00	\$3,019	\$1,509.50	\$2,153.17
			-----	-----	-----	-----	-----
			2	2.00	\$3,019	\$1,509.50	\$2,153.17
-----							
CONCRETE MONUMENT BOXES / EACH							
0470-0329000E	0	2014Q1	1	5.00	\$1,750	\$350.00	\$641.67
		2014Q2	1	4.00	\$4,000	\$1,000.00	\$900.00
			-----	-----	-----	-----	-----
			2	9.00	\$5,750	\$638.89	\$756.48
-----							

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
CATCH BASINS, TYPE 3 / EACH							
0470-0331000E	0	2014Q1	1	1.00	\$2,200	\$2,200.00	\$2,566.67
		2014Q2	4	26.00	\$21,150	\$813.46	\$782.05
		2014Q4	2	5.00	\$9,040	\$1,808.00	\$1,802.67
			7	32.00	\$32,390	\$1,012.19	\$997.29
DRAINAGE CURBS / FOOT							
0480-0100000F	0	2014Q1	3	784.00	\$8,071	\$10.29	\$9.47
		2014Q2	7	11,481.00	\$74,069	\$6.45	\$5.80
		2014Q3	4	1,026.00	\$9,217	\$8.98	\$10.14
		2014Q4	7	1,976.00	\$20,897	\$10.58	\$11.96
	CODE NOT	2014Q1	1	1,990.00	\$11,542	\$5.80	\$5.97
		2014Q4	1	94.00	\$940	\$10.00	\$10.00
			23	17,351.00	\$124,735	\$7.19	\$6.97
ADJUSTING BOXES / EACH							
0490-0100000E	0	2014Q1	4	99.00	\$19,120	\$193.13	\$220.89
		2014Q2	8	93.00	\$20,125	\$216.40	\$211.55
		2014Q3	2	48.00	\$8,055	\$167.81	\$171.15
		2014Q4	10	130.00	\$38,970	\$299.77	\$213.80
	CODE NOT	2014Q4	4	43.00	\$12,450	\$289.53	\$393.72
			28	413.00	\$98,720	\$239.03	\$228.77
ADJUSTING CATCH BASINS / EACH							
0490-0102000E	0	2014Q1	1	19.00	\$9,500	\$500.00	\$508.33
		2014Q2	1	4.00	\$2,000	\$500.00	\$409.41
		2014Q3	1	2.00	\$720	\$360.00	\$453.33
	CODE NOT	2014Q4	1	1.00	\$1,150	\$1,150.00	\$1,316.67
			4	26.00	\$13,370	\$514.23	\$519.97

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR 'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----	-----	-----	-----	-----	-----	-----	-----
CONNECTION TO EXTG STRUCTURES / EACH							
0490-0104000E	0	2014Q1	3	14.00	\$17,800	\$1,271.43	\$1,053.69
		2014Q2	11	51.00	\$27,488	\$538.97	\$600.12
		2014Q3	3	6.00	\$6,860	\$1,143.33	\$1,496.67
		2014Q4	7	25.00	\$18,060	\$722.40	\$882.16
	CODE NOT	2014Q3	1	16.00	\$30,400	\$1,900.00	\$1,433.33
		2014Q4	1	4.00	\$6,000	\$1,500.00	\$1,066.67
			-----	-----	-----	-----	-----
			26	116.00	\$106,608	\$919.03	\$893.03
-----							
ADJUSTING INLETS / EACH							
0490-0105000E	0	2014Q1	2	18.00	\$10,875	\$604.17	\$591.11
		2014Q2	4	90.00	\$43,535	\$483.72	\$677.52
		2014Q3	2	35.00	\$25,420	\$726.29	\$862.05
		2014Q4	5	39.00	\$30,422	\$780.06	\$839.05
			-----	-----	-----	-----	-----
			13	182.00	\$110,252	\$605.78	\$739.07
-----							
FILLING ABANDONED STRUCTURES / EACH							
0490-0117000E	0	2014Q1	1	5.00	\$3,500	\$700.00	\$620.00
		2014Q2	4	12.00	\$29,350	\$2,445.83	\$1,646.54
		2014Q3	3	7.00	\$6,250	\$892.86	\$804.76
		2014Q4	3	4.00	\$47,435	\$11,858.75	\$12,002.92
	CODE NOT	2014Q3	1	2.00	\$6,000	\$3,000.00	\$5,566.67
		2014Q4	1	1.00	\$1,000	\$1,000.00	\$833.33
			-----	-----	-----	-----	-----
			13	31.00	\$93,535	\$3,017.26	\$2,853.88
-----							
MINOR ADJUSTMENT OF MANHOLES / EACH							
0490-0120000E	0	2014Q1	4	57.00	\$43,525	\$763.60	\$862.49
		2014Q2	10	57.00	\$36,900	\$647.37	\$739.70
		2014Q3	4	45.00	\$46,960	\$1,043.56	\$870.26
		2014Q4	7	55.00	\$38,495	\$699.91	\$840.38

(item continued)

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----							
MINOR ADJUSTMENT OF MANHOLES / EACH							
0490-0120000E	CODE NOT	2014Q4	1	6.00	\$4,800	\$800.00	\$800.00
-----							
			26	220.00	\$170,680	\$775.82	\$825.03
-----							
MAJOR ADJUSTMENT OF MANHOLES / EACH							
0490-0121000E	0	2014Q1	2	8.00	\$12,250	\$1,531.25	\$1,789.58
		2014Q2	3	11.00	\$11,960	\$1,087.27	\$1,830.61
		2014Q4	1	3.00	\$2,400	\$800.00	\$1,216.67
-----							
			6	22.00	\$26,610	\$1,209.55	\$1,731.97
-----							
MANHOLES OVER EXISTING SEWERS / EACH							
0490-0123000E	0	2014Q1	1	3.00	\$15,000	\$5,000.00	\$4,066.67
		2014Q2	3	12.00	\$51,000	\$4,250.00	\$4,236.11
		2014Q4	1	2.00	\$7,920	\$3,960.00	\$3,353.33
	CODE NOT	2014Q4	1	2.00	\$10,000	\$5,000.00	\$4,533.33
-----							
			6	19.00	\$83,920	\$4,416.84	\$4,147.72
-----							
TRENCH RESURFACING / SQYD							
0495-0100000J	0	2014Q1	2	1,452.00	\$106,458	\$73.32	\$44.62
		2014Q2	7	1,120.00	\$79,980	\$71.41	\$67.72
		2014Q3	3	183.00	\$17,600	\$96.17	\$82.82
		2014Q4	5	347.00	\$19,535	\$56.30	\$70.07
	CODE NOT	2014Q3	1	4,540.00	\$227,000	\$50.00	\$48.33
		2014Q4	1	76.00	\$5,320	\$70.00	\$65.00
-----							
			19	7,718.00	\$455,893	\$59.07	\$52.41
-----							

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
BRIDGE DECK COLD PLANE, 0-2 INCH / SQYD							
0503-0101000J	0	2014Q2	1	532.00	\$3,990	\$7.50	\$14.12
		2014Q3	2	570.00	\$6,075	\$10.66	\$11.79
		2014Q4	3	3,889.00	\$15,556	\$4.00	\$6.36
			6	4,991.00	\$25,621	\$5.13	\$7.81
BRIDGE DECK COLD PLANE, 2-4 INCH / SQYD							
0503-0102000J	0	2014Q3	1	3,430.00	\$23,667	\$6.90	\$8.40
		2014Q4	7	2,749.00	\$21,077	\$7.67	\$9.95
			8	6,179.00	\$44,744	\$7.24	\$9.09
STRUCTURE EXCAVATION / CUYD							
0510-0101000K	0	2014Q3	1	90.00	\$1,350	\$15.00	\$50.00
			1	90.00	\$1,350	\$15.00	\$50.00
GRANULAR WALL BACKFILL / CUYD							
0510-0106000K	0	2014Q3	1	30.00	\$1,800	\$60.00	\$69.33
			1	30.00	\$1,800	\$60.00	\$69.33
GRANULAR STRUCTURE BACKFILL / CUYD							
0510-0108000K	0	2014Q3	1	60.00	\$1,200	\$20.00	\$72.00
			1	60.00	\$1,200	\$20.00	\$72.00
CSL TEST ACCESS TUBES / FOOT							
0512-0105000F	0	2014Q2	2	8,607.00	\$69,187	\$8.04	\$7.81
		2014Q4	2	2,260.00	\$19,396	\$8.58	\$9.37
			4	10,867.00	\$88,583	\$8.15	\$8.14

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM -----	REGION -----	CALENDAR QUARTER -----	NUMBER OF OCCUR 'S -----	TOTAL QUANTITY -----	TOTAL DOLLARS -----	AVERAGE AWARDED PRICE -----	AVERAGE OF LOW 3 BIDDERS -----
CSL TESTS / EACH							
0512-0106000E	0	2014Q2	2	10.00	\$18,960	\$1,896.00	\$2,298.67
		2014Q4	2	22.00	\$32,674	\$1,485.18	\$1,118.35
			4	32.00	\$51,634	\$1,613.56	\$1,487.20
-----							
DRILLED SHAFT EXC, 30 INCH DIA / FOOT							
0512-0107000F	0	2014Q4	1	240.00	\$27,120	\$113.00	\$174.33
			1	240.00	\$27,120	\$113.00	\$174.33
-----							
DRILLED SHAFT EXC, 36 INCH DIA / FOOT							
0512-0108000F	0	2014Q4	1	424.00	\$222,600	\$525.00	\$448.33
			1	424.00	\$222,600	\$525.00	\$448.33
-----							
DRILLED SHAFT EXC, 48 INCH DIA / FOOT							
0512-0110000F	0	2014Q2	1	427.00	\$108,885	\$255.00	\$292.50
			1	427.00	\$108,885	\$255.00	\$292.50
-----							
DRILLED SHAFT EXC, 60 INCH DIA / FOOT							
0512-0111000F	0	2014Q4	1	90.00	\$27,000	\$300.00	\$414.00
			1	90.00	\$27,000	\$300.00	\$414.00
-----							
DRILLED SHAFT EXC, 96 INCH DIA / FOOT							
0512-0114000F	0	2014Q2	1	876.00	\$687,660	\$785.00	\$788.33
			1	876.00	\$687,660	\$785.00	\$788.33
-----							

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR 'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----	-----	-----	-----	-----	-----	-----	-----
PERMANENT SHAFT CASINGS / FOOT							
0512-0115000F	0	2014Q2	2	144.00	\$128,100	\$889.58	\$914.03
			2	144.00	\$128,100	\$889.58	\$914.03
-----							
FURN HP 10 X 42 STEEL PILES / FOOT							
0520-0105000F	0	2014Q3	1	606.00	\$21,210	\$35.00	\$30.67
			1	606.00	\$21,210	\$35.00	\$30.67
-----							
FURN HP 12 X 53 STEEL PILES / FOOT							
0520-0107000F	0	2014Q2	3	2,071.00	\$67,821	\$32.75	\$34.01
			3	2,071.00	\$67,821	\$32.75	\$34.01
-----							
FURN HP 12 X 63 STEEL PILES / FOOT							
0520-0108000F	0	2014Q3	1	848.00	\$38,160	\$45.00	\$45.67
			1	848.00	\$38,160	\$45.00	\$45.67
-----							
FURN HP 12 X 74 STEEL PILES / FOOT							
0520-0109000F	0	2014Q1	1	511.00	\$18,907	\$37.00	\$47.33
			1	511.00	\$18,907	\$37.00	\$47.33
-----							
FURN HP 12 X 84 STEEL PILES / FOOT							
0520-0110000F	0	2014Q2	1	1,695.00	\$75,851	\$44.75	\$47.25
			1	1,695.00	\$75,851	\$44.75	\$47.25
-----							

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----							
FURN HP 14 X 89 STEEL PILES / FOOT							
0520-0112000F	0	2014Q2	1	180.00	\$8,514	\$47.30	\$52.43
-----							
			1	180.00	\$8,514	\$47.30	\$52.43
-----							
FURN HP 14 X 117 STEEL PILES / FOOT							
0520-0113000F	0	2014Q1	1	137.00	\$7,809	\$57.00	\$69.25
-----							
			1	137.00	\$7,809	\$57.00	\$69.25
-----							
FURN PP 12-3/4 X 0.375 STL PIL / FOOT							
0520-0118000F	0	2014Q4	1	84.00	\$4,821	\$57.39	\$43.30
-----							
			1	84.00	\$4,821	\$57.39	\$43.30
-----							
FURN PP 12-3/4 X 0.5 STL PILES / FOOT							
0520-0119000F	0	2014Q2	1	623.00	\$25,605	\$41.10	\$43.78
		2014Q4	1	585.00	\$23,505	\$40.18	\$39.73
-----							
			2	1,208.00	\$49,111	\$40.65	\$41.82
-----							
FURN PP 16 X 0.5 STEEL PILES / FOOT							
0520-0127000F	0	2014Q1	1	294.00	\$14,406	\$49.00	\$55.58
		2014Q2	2	6,468.00	\$355,740	\$55.00	\$49.46
		2014Q4	2	1,479.00	\$75,486	\$51.04	\$53.02
-----							
			5	8,241.00	\$445,632	\$54.07	\$50.32
-----							
FURN PP 18 X 0.5 STEEL PILES / FOOT							
0520-0131000F	0	2014Q4	2	4,610.00	\$414,234	\$89.86	\$96.56
-----							
			2	4,610.00	\$414,234	\$89.86	\$96.56
-----							

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----							
FURN PP 20 X 0.5 STEEL PILES / FOOT							
0520-0134000F	0	2014Q2	3	9,089.00	\$617,560	\$67.95	\$61.43
-----							
			3	9,089.00	\$617,560	\$67.95	\$61.43
-----							
FURN PP 24 X 0.5 STEEL PILES / FOOT							
0520-0137000F	0	2014Q2	3	11,495.00	\$1,024,200	\$89.10	\$80.17
		2014Q3	4	31,394.00	\$2,219,950	\$70.71	\$72.08
		2014Q4	1	579.00	\$46,320	\$80.00	\$74.12
-----							
			8	43,468.00	\$3,290,470	\$75.70	\$74.24
-----							
FURN PP 24 X 0.625 STL PILES / FOOT							
0520-0139000F	0	2014Q3	2	11,890.00	\$1,391,130	\$117.00	\$111.42
-----							
			2	11,890.00	\$1,391,130	\$117.00	\$111.42
-----							
DRIVE HP 10 X 42 STEEL PILES / EACH							
0520-0204000E	0	2014Q3	1	36.00	\$25,200	\$700.00	\$452.33
-----							
			1	36.00	\$25,200	\$700.00	\$452.33
-----							
DRIVE HP 12 X 63 STEEL PILES / EACH							
0520-0207000E	0	2014Q3	1	27.00	\$21,600	\$800.00	\$566.00
-----							
			1	27.00	\$21,600	\$800.00	\$566.00
-----							
DRIVE PP 12-3/4 X 0.5 STL PILES / EACH							
0520-0304000E	0	2014Q2	1	14.00	\$11,200	\$800.00	\$918.33
		2014Q4	1	9.00	\$14,000	\$1,555.56	\$1,551.85
-----							
			2	23.00	\$25,200	\$1,095.65	\$1,166.23
-----							

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
DRIVE PP 16 X 0.5 STEEL PILES / EACH							
0520-0312000E	0	2014Q2	2	66.00	\$132,000	\$2,000.00	\$1,660.61
		2014Q4	2	29.00	\$23,949	\$825.82	\$1,051.14
			4	95.00	\$155,949	\$1,641.57	\$1,474.56
DRIVE PP 18 X 0.5 STEEL PILES / EACH							
0520-0316000E	0	2014Q4	2	54.00	\$52,500	\$972.22	\$1,853.04
			2	54.00	\$52,500	\$972.22	\$1,853.04
DRIVE PP 20 X 0.5 STEEL PILES / EACH							
0520-0319000E	0	2014Q2	3	106.00	\$203,000	\$1,915.09	\$1,402.52
			3	106.00	\$203,000	\$1,915.09	\$1,402.52
DRIVE PP 24 X 0.5 STEEL PILES / EACH							
0520-0322000E	0	2014Q2	2	112.00	\$215,000	\$1,919.64	\$1,133.33
		2014Q3	4	355.00	\$505,300	\$1,423.38	\$1,309.31
		2014Q4	1	12.00	\$10,800	\$900.00	\$1,150.00
			7	479.00	\$731,100	\$1,526.30	\$1,264.17
DRIVE PP 24 X 0.625 STL PILES / EACH							
0520-0324000E	0	2014Q3	2	114.00	\$201,000	\$1,763.16	\$1,645.61
			2	114.00	\$201,000	\$1,763.16	\$1,645.61
PREBORING PILES / FOOT							
0520-0326000F	0	2014Q1	3	858.00	\$197,330	\$229.99	\$186.95
		2014Q2	1	642.00	\$115,560	\$180.00	\$159.83
			4	1,500.00	\$312,890	\$208.59	\$175.35

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
PILE LOAD TEST (DYNAMIC) / EACH							
0520-0329000E	0	2014Q2	6	34.00	\$60,700	\$1,785.29	\$3,722.55
		2014Q3	3	49.00	\$177,000	\$3,612.24	\$2,420.07
		2014Q4	2	4.00	\$10,386	\$2,596.50	\$3,532.17
			11	87.00	\$248,086	\$2,851.56	\$2,980.21
REINFORCED PILE TIPS / EACH							
0520-0330000E	0	2014Q3	1	63.00	\$15,750	\$250.00	\$161.67
		2014Q4	3	37.00	\$12,460	\$336.76	\$247.03
			4	100.00	\$28,210	\$282.10	\$193.25
PP 12-3/4 X 0.5 STL PILE SPL / EACH							
0520-0415000E	0	2014Q4	1	9.00	\$9	\$1.00	\$106.33
			1	9.00	\$9	\$1.00	\$106.33
PP 16 X 0.5 STL PILE SPLICES / EACH							
0520-0423000E	0	2014Q1	1	7.00	\$2,100	\$300.00	\$100.67
		2014Q2	2	7.00	\$0	\$0.01	\$130.96
		2014Q4	2	6.00	\$3,000	\$500.00	\$566.67
			5	20.00	\$5,100	\$255.00	\$251.07
PP 18 X 0.5 STL PILE SPLICES / EACH							
0520-0427000E	0	2014Q4	2	54.00	\$26,360	\$488.15	\$332.44
			2	54.00	\$26,360	\$488.15	\$332.44

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
PP 20 X 0.5 STL PILE SPLICES / EACH							
0520-0430000E	0	2014Q2	3	10.00	\$0	\$0.05	\$150.02
			3	10.00	\$0	\$0.05	\$150.02
PP 24 X 0.5 STL PILE SPLICES / EACH							
0520-0433000E	0	2014Q2	2	12.00	\$0	\$0.01	\$122.23
		2014Q3	4	38.00	\$19,100	\$502.63	\$307.95
		2014Q4	1	2.00	\$1,200	\$600.00	\$566.67
			7	52.00	\$20,300	\$390.39	\$275.04
PP 24 X 0.625 STL PILE SPL / EACH							
0520-0435000E	0	2014Q3	2	9.00	\$6,300	\$700.00	\$366.67
			2	9.00	\$6,300	\$700.00	\$366.67
INTERNAL SHEAR ANCHORS, TOP / EACH							
0536-0200000E	0	2014Q1	1	36.00	\$12,600	\$350.00	\$416.67
		2014Q2	1	404.00	\$72,720	\$180.00	\$178.33
			2	440.00	\$85,320	\$193.91	\$197.83
INJECT AND SEAL CRACKS / FOOT							
0538-0100000F	0	2014Q1	1	800.00	\$28,000	\$35.00	\$26.00
		2014Q2	1	644.00	\$30,268	\$47.00	\$46.67
		2014Q3	1	50.00	\$3,750	\$75.00	\$45.67
			3	1,494.00	\$62,018	\$41.51	\$35.57

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----							
CONCRETE AND CRACK SEALER / SQFT							
-----							
0539-010000J	0	2014Q4	1	24,000.00	\$30,000	\$1.25	\$1.42
			1	24,000.00	\$30,000	\$1.25	\$1.42
-----							
FOUNDATION CONCRETE, CLASS 4000 / CUYD							
0540-0112000K	0	2014Q3	1	12.00	\$9,600	\$800.00	\$711.67
			1	12.00	\$9,600	\$800.00	\$711.67
-----							
DECK CONCRETE, CLASS 4000 / CUYD							
0540-0205000K	0	2014Q4	1	19.00	\$16,815	\$885.00	\$1,863.67
			1	19.00	\$16,815	\$885.00	\$1,863.67
-----							
GENERAL STRC CONCRETE, CLASS 4000 / CUYD							
0540-0312000K	0	2014Q3	1	17.00	\$17,000	\$1,000.00	\$1,108.33
		2014Q4	1	42.00	\$35,490	\$845.00	\$1,063.67
			2	59.00	\$52,490	\$889.66	\$1,076.54
-----							
SAW CUT TEXTURING / SQYD							
0540-0401000J	0	2014Q1	1	415.00	\$1,660	\$4.00	\$23.00
		2014Q2	6	10,770.00	\$36,657	\$3.40	\$3.66
		2014Q3	4	18,894.00	\$65,727	\$3.48	\$3.31
		2014Q4	4	2,370.00	\$17,931	\$7.57	\$7.14
			15	32,449.00	\$121,975	\$3.76	\$3.96
-----							
REINF CONC BRIDGE END PANELS / SQYD							
0545-0100000J	0	2014Q1	1	127.00	\$26,924	\$212.00	\$265.67
		2014Q2	9	2,283.00	\$495,967	\$217.24	\$231.13
		2014Q3	4	1,140.00	\$263,835	\$231.43	\$229.28

(item continued)

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
REINF CONC BRIDGE END PANELS / SQYD							
0545-010000J	0	2014Q4	5	1,283.00	\$263,492	\$205.37	\$219.54
			19	4,833.00	\$1,050,218	\$217.30	\$228.52
BI 75 PRECAST PRESTR GIRDERS / FOOT							
0550-010200F	0	2014Q2	3	8,012.00	\$1,766,850	\$220.53	\$236.42
			3	8,012.00	\$1,766,850	\$220.53	\$236.42
BT 48 PRECAST PRESTRESSED GIRDERS / FOOT							
0550-0108100F	0	2014Q4	1	1,390.00	\$305,800	\$220.00	\$223.33
			1	1,390.00	\$305,800	\$220.00	\$223.33
BT 84 PRECAST PRESTRESSED GIRDERS / FOOT							
0550-0108400F	0	2014Q2	1	249.00	\$74,700	\$300.00	\$300.00
		2014Q3	1	802.00	\$208,520	\$260.00	\$251.67
			2	1,051.00	\$283,220	\$269.48	\$263.12
BT 90 PRECAST PRESTRESSED GIRDERS / FOOT							
0550-0108500F	0	2014Q3	1	10,360.00	\$2,900,800	\$280.00	\$270.00
			1	10,360.00	\$2,900,800	\$280.00	\$270.00
DECK BT 36 PCAST PRESTR GIRDERS / FOOT							
0550-0119000F	0	2014Q1	1	548.00	\$137,000	\$250.00	\$256.67
		2014Q3	1	3,212.00	\$642,400	\$200.00	\$205.33
			2	3,760.00	\$779,400	\$207.29	\$212.81

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----							
15 INCH PRECAST PRESTR SLABS / FOOT							
0550-0135000F	0	2014Q4	1	311.00	\$75,141	\$241.61	\$232.20
			1	311.00	\$75,141	\$241.61	\$232.20
-----							
18 INCH PRECAST PRESTR SLABS / FOOT							
0550-0136000F	0	2014Q2	1	295.00	\$80,862	\$274.11	\$284.10
			1	295.00	\$80,862	\$274.11	\$284.10
-----							
21 INCH PRECAST PRESTR SLABS / FOOT							
0550-0137000F	0	2014Q2	1	356.00	\$64,080	\$180.00	\$193.33
		2014Q4	1	330.00	\$79,530	\$241.00	\$242.53
			2	686.00	\$143,610	\$209.34	\$217.00
-----							
26 INCH PRECAST PRESTR SLABS / FOOT							
0550-0138000F	0	2014Q4	3	1,024.00	\$286,039	\$279.34	\$264.80
			3	1,024.00	\$286,039	\$279.34	\$264.80
-----							
30 INCH PRECAST PRESTR SLABS / FOOT							
0550-0139000F	0	2014Q2	1	779.00	\$140,220	\$180.00	\$193.00
			1	779.00	\$140,220	\$180.00	\$193.00
-----							
48 INCH PCAST PRESTR BOX BM / FOOT							
0550-0145000F	0	2014Q1	1	812.00	\$284,200	\$350.00	\$361.67
			1	812.00	\$284,200	\$350.00	\$361.67
-----							

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----							
FURNISH PREMIXED POLYMER CONCRETE / CUYD							
0557-0102000K	0	2014Q4	2	121.00	\$314,600	\$2,600.00	\$2,300.00
			-----	-----	-----	-----	-----
			2	121.00	\$314,600	\$2,600.00	\$2,300.00
-----							
CONSTRUCT PPC OVERLAY / SQYD							
0557-0104000J	0	2014Q4	2	4,818.00	\$192,435	\$39.94	\$56.10
			-----	-----	-----	-----	-----
			2	4,818.00	\$192,435	\$39.94	\$56.10
-----							
CLASS 2 PREPARATION / SQYD							
0559-0102000J	0	2014Q2	2	223.00	\$223	\$1.00	\$67.33
		2014Q4	1	150.00	\$30,000	\$200.00	\$131.67
			-----	-----	-----	-----	-----
			3	373.00	\$30,223	\$81.03	\$93.20
-----							
FURNISH SILICA FUME CONCRETE / CUYD							
0559-0105000K	0	2014Q2	2	290.00	\$44,370	\$153.00	\$177.29
		2014Q4	1	16.00	\$4,800	\$300.00	\$310.00
			-----	-----	-----	-----	-----
			3	306.00	\$49,170	\$160.69	\$184.22
-----							
CONSTRUCT SFC RESURFACING / SQYD							
0559-0201000J	0	2014Q2	2	4,251.00	\$180,668	\$42.50	\$45.00
		2014Q4	1	150.00	\$18,750	\$125.00	\$106.67
			-----	-----	-----	-----	-----
			3	4,401.00	\$199,418	\$45.31	\$47.10
-----							
SAW CUT TEXTURING / SQYD							
0559-0401000J	0	2014Q2	2	4,128.00	\$13,829	\$3.35	\$4.24
			-----	-----	-----	-----	-----
			2	4,128.00	\$13,829	\$3.35	\$4.24
-----							

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
<b>TIMBER AND LUMBER / MFBM</b>							
0570-0100000K	0	2014Q1	1	3.00	\$6,000	\$2,000.00	\$4,916.67
		2014Q2	6	12.00	\$70,700	\$5,891.67	\$8,894.97
		2014Q3	10	62.00	\$435,000	\$7,016.13	\$7,787.61
			17	77.00	\$511,700	\$6,645.45	\$7,848.33
<b>GLUE LAMINATED TIMBER / MFBM</b>							
0570-0112000K	0	2014Q1	1	10.00	\$24,242	\$2,424.20	\$3,741.40
		2014Q3	2	2.00	\$17,000	\$8,500.00	\$7,264.25
			3	12.00	\$41,242	\$3,436.83	\$4,328.54
<b>BRIDGE DRAINS / EACH</b>							
0581-0100000E	0	2014Q2	2	11.00	\$86,500	\$7,863.64	\$7,772.73
		2014Q3	3	27.00	\$256,000	\$9,481.48	\$8,481.48
			5	38.00	\$342,500	\$9,013.16	\$8,276.32
<b>BEARING DEVICES, BENT _____ / EACH</b>							
0582-0100000E	0	2014Q2	3	34.00	\$81,800	\$2,405.88	\$2,095.10
		2014Q3	2	8.00	\$30,000	\$3,750.00	\$3,166.67
		2014Q4	3	14.00	\$15,600	\$1,114.29	\$1,036.38
			8	56.00	\$127,400	\$2,275.00	\$1,983.50
<b>1 INCH ELECTRICAL CONDUIT / FOOT</b>							
0583-0102000F	0	2014Q3	2	1,130.00	\$6,680	\$5.91	\$5.33
			2	1,130.00	\$6,680	\$5.91	\$5.33

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
1-1/4 INCH ELECTRICAL CONDUIT / FOOT							
0583-0103000F	0	2014Q2	2	1,188.00	\$11,880	\$10.00	\$13.32
			2	1,188.00	\$11,880	\$10.00	\$13.32
1-1/2 INCH ELECTRICAL CONDUIT / FOOT							
0583-0104000F	0	2014Q3	1	1,620.00	\$17,820	\$11.00	\$9.25
			1	1,620.00	\$17,820	\$11.00	\$9.25
2 INCH ELECTRICAL CONDUIT / FOOT							
0583-0105000F	0	2014Q2	3	8,991.00	\$125,864	\$14.00	\$20.96
		2014Q3	2	743.00	\$12,631	\$17.00	\$14.63
		2014Q4	1	242.00	\$4,840	\$20.00	\$11.67
			6	9,976.00	\$143,335	\$14.37	\$20.26
3 INCH ELECTRICAL CONDUIT / FOOT							
0583-0107000F	0	2014Q2	3	3,733.00	\$72,376	\$19.39	\$22.68
			3	3,733.00	\$72,376	\$19.39	\$22.68
4 INCH ELECTRICAL CONDUIT / FOOT							
0583-0109000F	0	2014Q3	3	672.00	\$32,100	\$47.77	\$34.67
			3	672.00	\$32,100	\$47.77	\$34.67
ELASTOMERIC CONCRETE NOSING / FOOT							
0584-0100000F	0	2014Q2	5	794.00	\$47,254	\$59.51	\$64.41
		2014Q4	1	96.00	\$4,992	\$52.00	\$57.67
			6	890.00	\$52,246	\$58.70	\$63.68

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----	-----	-----	-----	-----	-----	-----	-----
ELASTOMERIC CONC NOSING MATERIAL / CUYD							
0584-0101000K	0	2014Q2	2	2.00	\$12,540	\$6,270.00	\$6,851.67
			2	2.00	\$12,540	\$6,270.00	\$6,851.67
-----							
ASPHALTIC PLUG SEAL MATERIAL / CUYD							
0585-0201000K	0	2014Q4	7	4.00	\$19,164	\$4,791.00	\$5,188.67
			7	4.00	\$19,164	\$4,791.00	\$5,188.67
-----							
WARRANTED SPRAY WATERPROOFING MEMBRANE / SQFT							
0592-0100000J	0	2014Q1	3	12,812.00	\$102,377	\$7.99	\$8.13
		2014Q2	10	21,607.00	\$155,457	\$7.19	\$8.34
		2014Q3	1	3,780.00	\$17,577	\$4.65	\$5.88
		2014Q4	4	8,941.00	\$58,186	\$6.51	\$5.83
			18	47,140.00	\$333,597	\$7.08	\$7.61
-----							
PACK RUST REMOVAL / FOOT							
0594-0108000F	0	2014Q4	1	500.00	\$20,000	\$40.00	\$163.33
			1	500.00	\$20,000	\$40.00	\$163.33
-----							
REINF CONCRETE BOX CULVERTS / FOOT							
0595-0100000F	0	2014Q1	1	28.00	\$36,400	\$1,300.00	\$1,126.67
		2014Q2	4	283.00	\$345,510	\$1,220.88	\$1,179.17
		2014Q4	1	59.00	\$125,375	\$2,125.00	\$2,158.33
			6	370.00	\$507,285	\$1,371.04	\$1,331.33
-----							

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----							
SIDEWALK COPING / SQFT							
0596-0107000J	0	2014Q2	1	3,710.00	\$222,600	\$60.00	\$65.00
-----							
			1	3,710.00	\$222,600	\$60.00	\$65.00
-----							
42 IN "F" TRAF BARR COPING W MOMENT SLAB / FOOT							
0596-0201000F	0	2014Q1	3	1,251.00	\$495,561	\$396.13	\$442.92
-----							
			3	1,251.00	\$495,561	\$396.13	\$442.92
-----							
CONCRETE SLOPE PAVING / SQFT							
0599-0100000J	0	2014Q2	3	7,476.00	\$78,498	\$10.50	\$12.32
		2014Q3	1	950.00	\$11,400	\$12.00	\$11.00
-----							
			4	8,426.00	\$89,898	\$10.67	\$12.17
-----							
BERM PAVING / SQFT							
0599-0102000J	0	2014Q2	3	487.00	\$6,575	\$13.50	\$16.47
		2014Q3	1	98.00	\$2,450	\$25.00	\$17.50
-----							
			4	585.00	\$9,025	\$15.43	\$16.64
-----							
SLOPE PAVING CURBS / FOOT							
0599-0103000F	0	2014Q2	3	335.00	\$25,125	\$75.00	\$62.06
		2014Q3	1	40.00	\$4,800	\$120.00	\$78.33
-----							
			4	375.00	\$29,925	\$79.80	\$63.80
-----							
COLD PLN PVMT REMV 0 - 1 INCH / SQYD							
0620-0103000J	0	2014Q1	1	1,700.00	\$1,700	\$1.00	\$0.99
-----							
			1	1,700.00	\$1,700	\$1.00	\$0.99
-----							

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR 'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----	-----	-----	-----	-----	-----	-----	-----
COLD PLN PVMT REMV 0 - 2 INCH / SQYD							
0620-0104000J	0	2014Q1	3	10,550.00	\$25,425	\$2.41	\$3.19
		2014Q2	9	16,177.00	\$50,527	\$3.12	\$2.96
		2014Q3	1	500.00	\$3,000	\$6.00	\$5.77
		2014Q4	5	5,673.00	\$25,881	\$4.56	\$4.21
		-----	18	32,900.00	\$104,834	\$3.19	\$3.29
-----							
COLD PLN PVMT REM 0 - 2 1/2 INCH / SQYD							
0620-0105000J	0	2014Q4	1	8,620.00	\$18,274	\$2.12	\$2.35
		-----	1	8,620.00	\$18,274	\$2.12	\$2.35
-----							
COLD PLN PVMT REMV 0 - 3 INCH / SQYD							
0620-0106000J	0	2014Q1	2	5,860.00	\$14,960	\$2.55	\$2.89
		2014Q2	3	10,301.00	\$20,987	\$2.04	\$2.26
		2014Q3	1	500.00	\$3,000	\$6.00	\$6.77
		2014Q4	2	9,700.00	\$29,360	\$3.03	\$2.93
		-----	8	26,361.00	\$68,307	\$2.59	\$2.73
-----							
COLD PLN PVMT REMV 0 - 4 INCH / SQYD							
0620-0107000J	0	2014Q1	2	13,437.00	\$47,621	\$3.54	\$3.41
		2014Q4	1	30,000.00	\$135,000	\$4.50	\$2.83
		-----	3	43,437.00	\$182,621	\$4.20	\$3.01
-----							
COLD PLN PVMT REMV 0 - 5 INCH / SQYD							
0620-0108000J	0	2014Q1	1	2,079.00	\$12,994	\$6.25	\$4.58
		2014Q4	1	2,400.00	\$7,800	\$3.25	\$4.75
		-----	2	4,479.00	\$20,794	\$4.64	\$4.67
-----							

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR 'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
COLD PLN PVMT REMV 0 - 6 INCH / SQYD							
0620-0109000J	0	2014Q2	1	703.00	\$7,733	\$11.00	\$10.50
			1	703.00	\$7,733	\$11.00	\$10.50
COLD PLN PVMT REMV 1 - 2 INCH / SQYD							
0620-0111000J	0	2014Q2	1	5,400.00	\$6,480	\$1.20	\$1.17
			1	5,400.00	\$6,480	\$1.20	\$1.17
COLD PLN PVMT REMV 2 - 4 INCH / SQYD							
0620-0112000J	0	2014Q1	1	120.00	\$120	\$1.00	\$2.26
		2014Q2	5	12,536.00	\$19,467	\$1.55	\$1.69
		2014Q3	2	6,450.00	\$17,370	\$2.69	\$2.97
		2014Q4	2	9,720.00	\$8,481	\$0.87	\$1.72
	CODE NOT	2014Q4	1	170.00	\$935	\$5.50	\$3.83
			11	28,996.00	\$46,373	\$1.60	\$2.00
COLD PLN PVMT REMV 2 - 6 INCH / SQYD							
0620-0113000J	0	2014Q1	1	2,100.00	\$2,100	\$1.00	\$1.39
		2014Q4	1	4,400.00	\$24,904	\$5.66	\$6.02
			2	6,500.00	\$27,004	\$4.15	\$4.52
COLD PLN PVMT REMV 4 - 6 INCH / SQYD							
0620-0114000J	0	2014Q2	1	5,089.00	\$2,545	\$0.50	\$1.15
			1	5,089.00	\$2,545	\$0.50	\$1.15

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
COLD PLN PVMT REM 6 - 10 IN / SQYD							
0620-0115000J	0	2014Q2	1	900.00	\$4,500	\$5.00	\$4.25
			1	900.00	\$4,500	\$5.00	\$4.25
COLD PLN PVMT REMV 1 INCH / SQYD							
0620-0118000J	0	2014Q1	1	16,800.00	\$7,560	\$0.45	\$0.70
		2014Q2	1	20,000.00	\$25,000	\$1.25	\$1.25
			2	36,800.00	\$32,560	\$0.88	\$1.00
COLD PLN PVMT REMV 1 1/2 INCH / SQYD							
0620-0119000J	0	2014Q2	1	9,031.00	\$13,547	\$1.50	\$1.50
			1	9,031.00	\$13,547	\$1.50	\$1.50
COLD PLN PVMT REMV 2 INCH / SQYD							
0620-0120000J	0	2014Q1	3	370,688.00	\$124,828	\$0.34	\$0.62
		2014Q2	11	590,160.00	\$489,932	\$0.83	\$1.03
		2014Q3	4	376,800.00	\$318,800	\$0.85	\$1.07
		2014Q4	10	864,059.00	\$687,506	\$0.80	\$0.97
	CODE NOT	2014Q4	1	1,880.00	\$6,956	\$3.70	\$2.90
			29	2,203,587.00	\$1,628,022	\$0.74	\$0.94
COLD PLN PVMT REMV 2 1/2 INCH / SQYD							
0620-0121000J	0	2014Q2	1	276,000.00	\$276,000	\$1.00	\$1.26
	CODE NOT	2014Q1	1	116,000.00	\$116,000	\$1.00	\$0.97
			2	392,000.00	\$392,000	\$1.00	\$1.17

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR 'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS	
COLD PLN PVMT REMV 3 INCH / SQYD								
0620-0122000J	0	2014Q1	2	35,900.00	\$39,415	\$1.10	\$1.43	
		2014Q2	2	71,900.00	\$69,950	\$0.97	\$1.05	
		2014Q3	1	43,500.00	\$78,300	\$1.80	\$1.93	
		2014Q4	5	368,390.00	\$417,979	\$1.13	\$1.91	
			10	519,690.00	\$605,644	\$1.17	\$1.76	
COLD PLN PVMT REMV 4 INCH / SQYD								
0620-0123000J	0	2014Q2	2	71,459.00	\$44,027	\$0.62	\$1.05	
		2014Q4	2	115,140.00	\$109,768	\$0.95	\$1.75	
		CODE NOT	2014Q1	1	3,000.00	\$8,280	\$2.76	\$1.73
			5	189,599.00	\$162,075	\$0.85	\$1.49	
COLD PLN PVMT REMV 5 INCH / SQYD								
0620-0124000J	0	2014Q1	2	30,368.00	\$50,437	\$1.66	\$2.03	
		2014Q2	2	16,800.00	\$30,320	\$1.80	\$2.11	
		2014Q3	1	4,300.00	\$15,910	\$3.70	\$4.93	
		2014Q4	2	142,790.00	\$186,039	\$1.30	\$1.86	
		CODE NOT	2014Q1	1	1,800.00	\$5,238	\$2.91	\$2.07
			8	196,058.00	\$287,944	\$1.47	\$1.98	
COLD PLN PVMT REMV 6 INCH / SQYD								
0620-0125000J	0	2014Q1	1	29,500.00	\$50,150	\$1.70	\$1.73	
		2014Q4	1	3,895.00	\$5,959	\$1.53	\$4.39	
			2	33,395.00	\$56,109	\$1.68	\$2.04	

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR 'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
COLD PLN PVMT REMV 8 INCH / SQYD							
0620-0127000J	0	2014Q2	1	3,800.00	\$15,200	\$4.00	\$4.00
		2014Q4	1	7,500.00	\$16,125	\$2.15	\$2.96
			2	11,300.00	\$31,325	\$2.77	\$3.31
-----							
AGGREGATE BASE / TON							
0640-0100000M	0	2014Q1	6	4,490.00	\$111,255	\$24.78	\$28.02
		2014Q2	8	9,391.00	\$239,469	\$25.50	\$24.73
		2014Q3	5	2,079.00	\$58,418	\$28.10	\$29.33
		2014Q4	5	10,875.00	\$352,383	\$32.40	\$28.41
	CODE NOT	2014Q1	2	16,200.00	\$500,320	\$30.88	\$22.18
		2014Q3	2	646.00	\$34,051	\$52.71	\$57.70
		2014Q4	1	100.00	\$6,000	\$60.00	\$67.67
		29	43,781.00	\$1,301,895	\$29.74	\$25.84	
-----							
AGGREGATE SHOULDERS / TON							
0640-0101000M	0	2014Q1	1	9,300.00	\$93	\$0.01	\$10.52
		2014Q2	3	3,362.00	\$81,720	\$24.31	\$23.94
		2014Q3	2	5,770.00	\$121,800	\$21.11	\$20.40
		2014Q4	5	12,305.00	\$231,790	\$18.84	\$20.51
			11	30,737.00	\$435,403	\$14.17	\$17.84
-----							
AGGREGATE SUBBASE / CUYD							
0641-0100000K	0	2014Q2	1	19,350.00	\$347,333	\$17.95	\$22.82
			1	19,350.00	\$347,333	\$17.95	\$22.82
-----							

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----							
AGGREGATE SUBBASE / TON							
0641-010000M	CODE NOT	2014Q4	1	5,880.00	\$79,380	\$13.50	\$14.53
-----							
			1	5,880.00	\$79,380	\$13.50	\$14.53
-----							
AGGREGATE BASE / TON							
0641-010200M	0	2014Q1	6	33,603.00	\$591,713	\$17.61	\$18.83
		2014Q2	10	94,775.00	\$1,339,644	\$14.13	\$16.31
		2014Q3	2	1,000.00	\$45,870	\$45.87	\$40.76
		2014Q4	10	31,739.00	\$645,349	\$20.33	\$22.26
	CODE NOT	2014Q4	1	4,530.00	\$72,480	\$16.00	\$18.67
-----							
			29	165,647.00	\$2,695,056	\$16.27	\$18.17
-----							
3/4 INCH - 0 AGGREGATE BASE / TON							
0641-011200M	0	2014Q2	1	40.00	\$1,020	\$25.50	\$39.67
		2014Q4	1	120.00	\$4,620	\$38.50	\$47.17
-----							
			2	160.00	\$5,640	\$35.25	\$45.29
-----							
1 INCH - 0 AGGREGATE BASE / TON							
0641-011500M	0	2014Q2	1	49,400.00	\$716,300	\$14.50	\$14.35
		2014Q3	1	30,600.00	\$459,000	\$15.00	\$14.92
		2014Q4	1	1,300.00	\$33,540	\$25.80	\$25.93
-----							
			3	81,300.00	\$1,208,840	\$14.87	\$14.75
-----							
1-1/2 INCH - 0 AGGREGATE BASE / TON							
0641-011700M	0	2014Q2	2	20,115.00	\$342,967	\$17.05	\$26.30
-----							
			2	20,115.00	\$342,967	\$17.05	\$26.30
-----							

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
2-1/2 INCH - 0 AGGREGATE BASE / TON							
0641-0121000M	0	2014Q2	2	138,057.00	\$2,135,025	\$15.46	\$17.29
		2014Q3	1	15,200.00	\$228,000	\$15.00	\$14.83
			3	153,257.00	\$2,363,025	\$15.42	\$17.05
4 INCH - 0 AGGREGATE BASE / TON							
0641-0125000M	0	2014Q2	2	302.00	\$7,581	\$25.10	\$31.66
		2014Q4	1	510.00	\$10,455	\$20.50	\$25.50
			3	812.00	\$18,036	\$22.21	\$27.79
AGGREGATE SHOULDERS / TON							
0641-0130000M	0	2014Q1	1	3,000.00	\$51,000	\$17.00	\$19.08
		2014Q2	3	2,990.00	\$33,890	\$11.33	\$15.60
		2014Q3	1	1.00	\$100	\$100.00	\$253.33
		2014Q4	3	4,410.00	\$71,880	\$16.30	\$16.60
	CODE NOT	2014Q3	1	67.00	\$2,680	\$40.00	\$32.33
			9	10,468.00	\$159,550	\$15.24	\$17.15
PLANT MIX AGGREGATE BASE / TON							
0641-0201000M	0	2014Q2	4	240,431.00	\$3,952,006	\$16.44	\$17.47
		2014Q4	2	17,280.00	\$323,450	\$18.72	\$21.70
			6	257,711.00	\$4,275,456	\$16.59	\$17.76
PLANT MIX 1 INCH - 0 AGG BASE / TON							
0641-0205000M	0	2014Q2	1	48,719.00	\$886,686	\$18.20	\$22.07
			1	48,719.00	\$886,686	\$18.20	\$22.07

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----	-----	-----	-----	-----	-----	-----	-----
1-1/4 IN - 3/4 IN MATL IN STK / TON							
0680-013000M	0	2014Q2	1	9,420.00	\$188,400	\$20.00	\$21.33
			-----	-----	-----	-----	-----
			1	9,420.00	\$188,400	\$20.00	\$21.33
-----							
EMULSIFIED ASPHALT IN PRIME COAT / TON							
0705-010000M	0	2014Q4	1	160.00	\$144,000	\$900.00	\$520.00
			-----	-----	-----	-----	-----
			1	160.00	\$144,000	\$900.00	\$520.00
-----							
EMULS ASPHALT IN FOG COAT / TON							
0705-010100M	0	2014Q1	2	597.00	\$204,225	\$342.09	\$390.32
		2014Q4	1	150.00	\$85,500	\$570.00	\$538.00
	CODE NOT	2014Q1	2	17.00	\$16,600	\$976.47	\$1,535.29
		2014Q2	1	17.00	\$22,100	\$1,300.00	\$1,475.00
			-----	-----	-----	-----	-----
			6	781.00	\$328,425	\$420.52	\$467.21
-----							
AGGREGATE COVER MATERIAL / TON							
0705-010200M	0	2014Q1	1	530.00	\$21,730	\$41.00	\$33.62
			-----	-----	-----	-----	-----
			1	530.00	\$21,730	\$41.00	\$33.62
-----							
AGGR IN EMULS ASPHALT SURF TRTMNT / CUYD							
0710-010000K	0	2014Q1	1	13,800.00	\$638,940	\$46.30	\$46.30
		2014Q2	1	11,970.00	\$685,283	\$57.25	\$57.68
		2014Q4	1	5,610.00	\$336,600	\$60.00	\$52.65
	CODE NOT	2014Q3	1	5,100.00	\$248,625	\$48.75	\$47.38
			-----	-----	-----	-----	-----
			4	36,480.00	\$1,909,448	\$52.34	\$51.16
-----							

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
AGGR IN EMULS ASPHALT SURF TRTMNT / TON							
0710-010000M	0	2014Q4	1	5,800.00	\$169,940	\$29.30	\$33.59
			1	5,800.00	\$169,940	\$29.30	\$33.59
-----							
ASPH IN EMULS ASPH SURF TREATMENT / TON							
0710-010200M	0	2014Q1	1	2,400.00	\$1,300,800	\$542.00	\$554.00
		2014Q2	1	1,880.00	\$1,137,400	\$605.00	\$590.00
		2014Q4	2	1,690.00	\$975,970	\$577.50	\$592.16
	CODE NOT	2014Q3	1	1,100.00	\$11	\$0.01	\$403.34
			5	7,070.00	\$3,414,181	\$482.91	\$549.25
-----							
EX FOR EMULS ASPH SURF TRTMNT APPR / EACH							
0710-0103000E	0	2014Q4	1	82.00	\$17,220	\$210.00	\$203.33
			1	82.00	\$17,220	\$210.00	\$203.33
-----							
PRE-COATED AGGREGATE IN ASPH SURF TREAT / TON							
0711-010000M	0	2014Q2	1	6,090.00	\$365,400	\$60.00	\$65.60
			1	6,090.00	\$365,400	\$60.00	\$65.60
-----							
ASPHALT BINDER COAT IN ASPH SURF TREAT / TON							
0711-010200M	0	2014Q2	1	1,000.00	\$795,000	\$795.00	\$774.55
			1	1,000.00	\$795,000	\$795.00	\$774.55
-----							
PG 64-22 IN PRE-COATED AGGREGATE / TON							
0711-062000M	0	2014Q2	1	50.00	\$32,000	\$640.00	\$613.33
			1	50.00	\$32,000	\$640.00	\$613.33
-----							

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----							
HYDRATED LIME IN CIR / TON							
0718-010000M	0	2014Q1	1	220.00	\$71,940	\$327.00	\$318.00
			1	220.00	\$71,940	\$327.00	\$318.00
-----							
COLD IN-PL RECY ASPH CONC PVMT / SQYD							
0720-010000J	0	2014Q1	1	85,000.00	\$317,900	\$3.74	\$3.50
			1	85,000.00	\$317,900	\$3.74	\$3.50
-----							
RECYCLING AGENT IN CIR / TON							
0720-0101000M	0	2014Q1	1	260.00	\$165,100	\$635.00	\$648.33
			1	260.00	\$165,100	\$635.00	\$648.33
-----							
EMULSIFIED ASPHALT FOR TACK COAT / TON							
0730-010000M	0	2014Q1	4	252.00	\$31,680	\$125.71	\$222.33
		2014Q2	10	846.00	\$102,678	\$121.37	\$205.51
		2014Q3	3	149.00	\$7,020	\$47.12	\$508.85
		2014Q4	9	776.00	\$220,311	\$283.91	\$433.16
	CODE NOT	2014Q1	1	35.00	\$16,800	\$480.00	\$160.01
			27	2,058.00	\$378,489	\$183.91	\$314.60
-----							
EMULS ASPHALT CONC MIXTURE / TON							
0735-010000M	0	2014Q4	1	43,000.00	\$774,000	\$18.00	\$17.68
			1	43,000.00	\$774,000	\$18.00	\$17.68
-----							

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR 'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
EMULSIFIED ASPHALT IN MIXTURE / TON							
0735-0101000M	0	2014Q4	1	2,600.00	\$1,489,800	\$573.00	\$567.83
			1	2,600.00	\$1,489,800	\$573.00	\$567.83
CHOKE AGGREGATE / TON							
0735-0102000M	0	2014Q4	1	1,600.00	\$24,560	\$15.35	\$26.05
			1	1,600.00	\$24,560	\$15.35	\$26.05
LVL 2, 1/2 INCH DENSE ACP MIX / TON							
0744-0202000M	0	2014Q1	1	718.00	\$51,696	\$72.00	\$73.33
		2014Q2	3	3,029.00	\$277,645	\$91.66	\$95.97
		2014Q3	2	370.00	\$41,214	\$111.39	\$115.40
		2014Q4	3	1,037.00	\$114,550	\$110.46	\$118.69
	CODE NOT	2014Q1	1	60.00	\$11,400	\$190.00	\$199.33
			10	5,214.00	\$496,505	\$95.23	\$99.94
LVL 2, 1/2 INCH DS ACP MIX IN LVL / TON							
0744-0231000M	0	2014Q2	1	289.00	\$39,015	\$135.00	\$130.00
			1	289.00	\$39,015	\$135.00	\$130.00
LVL 3, 1/2 INCH DENSE ACP MIX / TON							
0744-0302000M	0	2014Q1	4	2,296.00	\$222,102	\$96.73	\$93.13
		2014Q2	3	1,300.00	\$154,690	\$118.99	\$140.84
		2014Q3	3	785.00	\$80,865	\$103.01	\$107.39
		2014Q4	9	4,206.00	\$467,653	\$111.19	\$112.30
	CODE NOT	2014Q3	1	90.00	\$49,500	\$550.00	\$409.33
		2014Q4	1	95.00	\$17,765	\$187.00	\$196.67
			21	8,772.00	\$992,575	\$113.15	\$115.03

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----							
LVL 3, 1/2 INCH DS ACP MIX IN TEMP / TON							
0744-0341000M	0	2014Q4	1	18.00	\$2,700	\$150.00	\$369.00
			1	18.00	\$2,700	\$150.00	\$369.00
-----							
LVL 2, 1/2 INCH DENSE ACP / TON							
0744-1202000M	0	2014Q3	1	1,900.00	\$197,600	\$104.00	\$114.83
			1	1,900.00	\$197,600	\$104.00	\$114.83
-----							
LVL 3, 3/4 INCH DENSE ACP / TON							
0744-1301000M	0	2014Q1	1	402.00	\$41,808	\$104.00	\$103.33
			1	402.00	\$41,808	\$104.00	\$103.33
-----							
LVL 3, 1/2 INCH DENSE ACP / TON							
0744-1302000M	0	2014Q1	1	25.00	\$7,500	\$300.00	\$350.00
		2014Q2	2	1,657.00	\$141,338	\$85.30	\$109.46
	CODE NOT	2014Q4	1	3,010.00	\$198,660	\$66.00	\$67.00
			4	4,692.00	\$347,498	\$74.06	\$83.50
-----							
PG 70-22 ASPHALT IN ACP / TON							
0744-2640000M	CODE NOT	2014Q4	1	180.00	\$2	\$0.01	\$0.01
			1	180.00	\$2	\$0.01	\$0.01
-----							
LEVEL 2, 1/2 INCH DENSE ACP / TON							
0745-0202000M	0	2014Q1	2	3,100.00	\$283,925	\$91.59	\$93.40
		2014Q2	7	28,240.00	\$1,656,020	\$58.64	\$55.52
		2014Q3	1	5,500.00	\$440,000	\$80.00	\$78.98
		2014Q4	1	272.00	\$31,280	\$115.00	\$111.82
			11	37,112.00	\$2,411,225	\$64.97	\$62.57
-----							

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----							
LEVEL 2, 3/8 INCH DENSE ACP / TON							
0745-0203000M	0	2014Q1	1	8,000.00	\$480,000	\$60.00	\$48.52
			1	8,000.00	\$480,000	\$60.00	\$48.52
-----							
LEVEL 2, 1/2 IN DENSE LIME TREATED ACP / TON							
0745-0222000M	0	2014Q4	1	93,430.00	\$1,354,735	\$14.50	\$28.67
			1	93,430.00	\$1,354,735	\$14.50	\$28.67
-----							
LEVEL 2, 3/4 IN DENSE ACP IN TEMPORARY / TON							
0745-0240000M	CODE NOT	2014Q3	1	73.00	\$9,490	\$130.00	\$141.00
			1	73.00	\$9,490	\$130.00	\$141.00
-----							
LEVEL 2, 1/2 IN DENSE ACP IN TEMPORARY / TON							
0745-0241000M	0	2014Q2	1	30.00	\$3,150	\$105.00	\$128.67
			1	30.00	\$3,150	\$105.00	\$128.67
-----							
LEVEL 3, 3/4 INCH DENSE ACP / TON							
0745-0301000M	0	2014Q2	1	11,800.00	\$676,730	\$57.35	\$46.12
		2014Q3	1	9,500.00	\$579,500	\$61.00	\$60.00
			2	21,300.00	\$1,256,230	\$58.98	\$52.31
-----							
LEVEL 3, 1/2 INCH DENSE ACP / TON							
0745-0302000M	0	2014Q1	2	16,773.00	\$692,442	\$41.28	\$42.32
		2014Q2	4	81,310.00	\$4,364,328	\$53.68	\$42.68
		2014Q3	2	50,600.00	\$3,185,500	\$62.95	\$63.89
		2014Q4	5	86,244.00	\$5,594,697	\$64.87	\$65.34
	CODE NOT	2014Q1	1	28,000.00	\$1,751,400	\$62.55	\$62.24
			14	262,927.00	\$15,588,367	\$59.29	\$56.26
-----							

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----							
LEVEL 3, 1/2 IN DENSE LIME TREATED ACP / TON							
-----							
0745-0322000M	0	2014Q1	1	27,000.00	\$1,464,750	\$54.25	\$43.02
		2014Q2	5	174,280.00	\$7,478,883	\$42.91	\$57.69
		2014Q4	4	67,150.00	\$3,779,450	\$56.28	\$49.73
			-----	-----	-----	-----	-----
			10	268,430.00	\$12,723,083	\$47.40	\$54.22
-----							
LEVEL 3, 1/2 INCH DENSE ACP IN LEVELING / TON							
0745-0331000M	0	2014Q1	1	465.00	\$17,786	\$38.25	\$39.42
		2014Q2	1	50.00	\$3,850	\$77.00	\$89.33
		2014Q3	1	2,700.00	\$156,600	\$58.00	\$63.67
		2014Q4	2	261.00	\$35,100	\$134.48	\$133.10
	CODE NOT	2014Q1	1	90.00	\$8,100	\$90.00	\$85.90
			-----	-----	-----	-----	-----
			6	3,566.00	\$221,436	\$62.10	\$66.51
-----							
LEVEL 3, 3/8 INCH DENSE ACP IN LEVELING / TON							
0745-0332000M	0	2014Q4	1	150.00	\$6,000	\$40.00	\$80.67
			-----	-----	-----	-----	-----
			1	150.00	\$6,000	\$40.00	\$80.67
-----							
LEVEL 3, 1/2 IN DENSE ACP IN TEMPORARY / TON							
0745-0341000M	0	2014Q1	1	940.00	\$35,955	\$38.25	\$39.42
			-----	-----	-----	-----	-----
			1	940.00	\$35,955	\$38.25	\$39.42
-----							
LVL 3, 1/2 IN DENSE ACP IN LEVEL&TEMP / TON							
0745-0361000M	0	2014Q1	1	500.00	\$34,500	\$69.00	\$69.00
			-----	-----	-----	-----	-----
			1	500.00	\$34,500	\$69.00	\$69.00
-----							

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
LVL 3, 1/2 IN DENSE LIME TR ACP IN L&T / TON							
0745-0371000M	0	2014Q2	1	7,000.00	\$252,000	\$36.00	\$57.33
			1	7,000.00	\$252,000	\$36.00	\$57.33
-----							
LEVEL 4, 1/2 INCH DENSE ACP / TON							
0745-0402000M	0	2014Q1	1	40,800.00	\$2,376,600	\$58.25	\$44.07
		2014Q2	2	9,600.00	\$713,760	\$74.35	\$62.62
		2014Q3	2	15,150.00	\$1,140,450	\$75.28	\$63.95
		2014Q4	4	15,060.00	\$912,570	\$60.60	\$67.76
			9	80,610.00	\$5,143,380	\$63.81	\$54.44
-----							
LEVEL 4, 1/2 IN DENSE LIME TREATED ACP / TON							
0745-0422000M	0	2014Q1	1	33,580.00	\$1,804,925	\$53.75	\$41.03
		2014Q2	3	97,800.00	\$4,444,530	\$45.45	\$56.19
		2014Q4	4	66,820.00	\$4,259,350	\$63.74	\$52.86
			8	198,200.00	\$10,508,805	\$53.02	\$52.50
-----							
LEVEL 4, 3/8 IN DENSE LIME TREATED ACP / TON							
0745-0423000M	0	2014Q2	1	15,450.00	\$187,718	\$12.15	\$50.38
			1	15,450.00	\$187,718	\$12.15	\$50.38
-----							
LEVEL 4, 1/2 INCH DENSE ACP IN LEVELING / TON							
0745-0431000M	0	2014Q2	1	100.00	\$8,300	\$83.00	\$77.33
			1	100.00	\$8,300	\$83.00	\$77.33
-----							

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
LVL 4, 1/2 IN DENSE LIME TR ACP IN LVL / TON							
0745-0434000M	0	2014Q2	1	35.00	\$4,375	\$125.00	\$104.00
			1	35.00	\$4,375	\$125.00	\$104.00
LVL 4, 1/2 IN DENSE LIME TR ACP IN L&T / TON							
0745-0471000M	0	2014Q4	1	550.00	\$48,400	\$88.00	\$87.67
			1	550.00	\$48,400	\$88.00	\$87.67
PG 58-28 ASPHALT IN ACP / TON							
0745-0602000M	0	2014Q4	1	5,700.00	\$3,705,000	\$650.00	\$437.67
			1	5,700.00	\$3,705,000	\$650.00	\$437.67
PG 64-22 ASPHALT IN ACP / TON							
0745-0620000M	0	2014Q1	1	931.00	\$558,600	\$600.00	\$593.33
		2014Q2	9	9,377.00	\$1,366,216	\$145.70	\$220.93
		2014Q3	2	1,020.00	\$135	\$0.13	\$0.67
		2014Q4	7	6,097.00	\$178,372	\$29.26	\$29.76
	CODE NOT	2014Q1	1	1,700.00	\$17	\$0.01	\$0.01
			20	19,125.00	\$2,103,340	\$109.98	\$146.73
PG 64-22ER ASPHALT IN ACP / TON							
0745-0620100M	0	2014Q1	1	500.00	\$500	\$1.00	\$205.67
			1	500.00	\$500	\$1.00	\$205.67

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----							
PG 64-28 ASPHALT IN ACP / TON							
0745-0622000M	0	2014Q1	2	1,955.00	\$173	\$0.09	\$209.15
		2014Q2	3	8,630.00	\$2,194,551	\$254.29	\$108.07
		2014Q4	3	3,235.00	\$352,050	\$108.83	\$251.52
			-----	-----	-----	-----	-----
			8	13,820.00	\$2,546,774	\$184.28	\$155.95
-----							
PG 70-22 ASPHALT IN ACP / TON							
0745-0640000M	0	2014Q1	1	1,175.00	\$1,175	\$1.00	\$187.25
		2014Q2	1	240.00	\$240	\$1.00	\$220.67
		2014Q3	2	3,129.00	\$31	\$0.01	\$0.35
		2014Q4	3	1,870.00	\$766	\$0.41	\$0.61
			-----	-----	-----	-----	-----
			7	6,414.00	\$2,212	\$0.34	\$42.91
-----							
PG 70-22ER ASPHALT IN ACP / TON							
0745-0640100M	0	2014Q1	1	1,275.00	\$1,275	\$1.00	\$205.67
		2014Q2	4	5,947.00	\$2,051,678	\$344.99	\$125.79
		2014Q3	2	830.00	\$652	\$0.79	\$216.03
		2014Q4	2	141.00	\$103,440	\$733.62	\$244.89
			-----	-----	-----	-----	-----
			9	8,193.00	\$2,157,045	\$263.28	\$149.41
-----							
PG 70-28 ASPHALT IN ACP / TON							
0745-0642000M	0	2014Q2	1	310.00	\$3	\$0.01	\$206.67
			-----	-----	-----	-----	-----
			1	310.00	\$3	\$0.01	\$206.67
-----							
PG 70-28ER ASPHALT IN ACP / TON							
0745-0642100M	0	2014Q1	1	2,014.00	\$2,014	\$1.00	\$222.65
		2014Q2	1	770.00	\$8	\$0.01	\$231.67
		2014Q4	2	2,885.00	\$200,610	\$69.54	\$262.57
			-----	-----	-----	-----	-----
			4	5,669.00	\$202,632	\$35.74	\$244.19
-----							

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM -----	REGION -----	CALENDAR QUARTER -----	NUMBER OF OCCUR'S -----	TOTAL QUANTITY -----	TOTAL DOLLARS -----	AVERAGE AWARDED PRICE -----	AVERAGE OF LOW 3 BIDDERS -----
CRACK SEALING / FOOT							
0746-010000F	0	2014Q2	2	21,870.00	\$34,870	\$1.59	\$1.40
			2	21,870.00	\$34,870	\$1.59	\$1.40
-----							
6 INCH ASPH CONC PAVEMENT REPAIR / SQYD							
0748-0103000J	0	2014Q1	2	7,500.00	\$16,875	\$2.25	\$4.43
		2014Q2	5	2,900.00	\$44,475	\$15.34	\$16.93
		2014Q3	1	770.00	\$14,245	\$18.50	\$16.17
		2014Q4	4	4,050.00	\$39,220	\$9.68	\$15.41
			12	15,220.00	\$114,815	\$7.54	\$10.33
-----							
9 INCH ASPH CONC PAVEMENT REPAIR / SQYD							
0748-0104000J	0	2014Q1	1	300.00	\$6,300	\$21.00	\$32.08
			1	300.00	\$6,300	\$21.00	\$32.08
-----							
18 INCH ASPH CONC PAVEMENT REPAIR / SQYD							
0748-0110000J	0	2014Q3	1	1,000.00	\$33,000	\$33.00	\$41.00
			1	1,000.00	\$33,000	\$33.00	\$41.00
-----							
22 INCH ASPH CONC PAVEMENT REPAIR / SQYD							
0748-0113000J	0	2014Q2	1	80.00	\$2,800	\$35.00	\$67.50
			1	80.00	\$2,800	\$35.00	\$67.50
-----							
24 INCH ASPH CONC PAVEMENT REPAIR / SQYD							
0748-0114000J	0	2014Q2	1	250.00	\$12,603	\$50.41	\$36.08
			1	250.00	\$12,603	\$50.41	\$36.08
-----							

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
<b>26 INCH ASPH CONC PAVEMENT REPAIR / SQYD</b>							
0748-0115000J	0	2014Q4	1	50.00	\$10,500	\$210.00	\$198.33
			1	50.00	\$10,500	\$210.00	\$198.33
<b>36 INCH ASPH CONC PAVEMENT REPAIR / SQYD</b>							
0748-0119000J	0	2014Q3	1	1,200.00	\$115,200	\$96.00	\$74.67
			1	1,200.00	\$115,200	\$96.00	\$74.67
<b>38 INCH ASPH CONC PAVEMENT REPAIR / SQYD</b>							
0748-0120000J	0	2014Q4	1	115.00	\$10,350	\$90.00	\$56.67
			1	115.00	\$10,350	\$90.00	\$56.67
<b>EXTRA FOR ASPHALT APPROACHES / EACH</b>							
0749-0100000E	0	2014Q1	8	200.00	\$70,608	\$353.04	\$347.41
		2014Q2	15	481.00	\$159,890	\$332.41	\$348.58
		2014Q3	3	61.00	\$37,450	\$613.93	\$489.48
		2014Q4	17	228.00	\$93,100	\$408.33	\$496.92
	CODE NOT	2014Q4	1	16.00	\$11,200	\$700.00	\$950.00
			44	986.00	\$372,248	\$377.53	\$401.12
<b>EXTRA FOR ASPHALT WALKS / SQFT</b>							
0749-0106000J	0	2014Q2	1	440.00	\$1,474	\$3.35	\$6.70
		2014Q4	3	1,727.00	\$5,195	\$3.01	\$3.25
			4	2,167.00	\$6,669	\$3.08	\$3.95

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014****WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR 'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----	-----	-----	-----	-----	-----	-----	-----
EXTRA FOR ASPH DITCH LINING / SQFT							
0749-0107000J	0	2014Q2	2	4,033.00	\$34,363	\$8.52	\$8.55
		2014Q4	1	250.00	\$2,750	\$11.00	\$11.33
			-----	-----	-----	-----	-----
			3	4,283.00	\$37,113	\$8.67	\$8.72
-----							
EXTRA FOR ASPH SLOPE PAVING / SQFT							
0749-0108000J	0	2014Q1	3	1,985.00	\$4,875	\$2.46	\$5.33
		2014Q2	2	2,675.00	\$31,225	\$11.67	\$5.44
		2014Q4	5	7,215.00	\$19,528	\$2.71	\$3.71
			-----	-----	-----	-----	-----
			10	11,875.00	\$55,628	\$4.68	\$4.37
-----							
ASPHALT APPROACHES / EACH							
0749-0110000E	0	2014Q4	1	82.00	\$38,950	\$475.00	\$468.33
	CODE NOT	2014Q3	1	3.00	\$12,999	\$4,333.10	\$3,744.37
			-----	-----	-----	-----	-----
			2	85.00	\$51,949	\$611.17	\$583.96
-----							
ASPHALT WALKS / SQFT							
0749-0114000J	0	2014Q2	3	5,449.00	\$11,834	\$2.17	\$3.53
	CODE NOT	2014Q4	1	260.00	\$4,160	\$16.00	\$13.87
			-----	-----	-----	-----	-----
			4	5,709.00	\$15,994	\$2.80	\$4.00
-----							
CONT REINF CONC PVMT 11 IN TH / SQYD							
0755-0107000J	0	2014Q2	1	43,300.00	\$4,213,090	\$97.30	\$98.43
			-----	-----	-----	-----	-----
			1	43,300.00	\$4,213,090	\$97.30	\$98.43
-----							

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----							
CONT REINF CONC PVMT 12 IN TH / SQYD							
0755-0108000J	0	2014Q4	1	110,301.00	\$10,478,595	\$95.00	\$95.89
			-----	-----	-----	-----	-----
			1	110,301.00	\$10,478,595	\$95.00	\$95.89
-----							
REINF CONC PVMT 10 INCH THICK / SQYD							
0755-0115000J	0	2014Q2	1	180.00	\$20,520	\$114.00	\$121.33
		2014Q4	1	316.00	\$43,238	\$136.83	\$111.94
			-----	-----	-----	-----	-----
			2	496.00	\$63,758	\$128.54	\$115.35
-----							
TERMINAL EXPANSION JOINTS / FOOT							
0755-0118000F	0	2014Q4	1	442.00	\$66,300	\$150.00	\$163.80
			-----	-----	-----	-----	-----
			1	442.00	\$66,300	\$150.00	\$163.80
-----							
PLN CONC PVMT UNDWLD 10 INCHES TH / SQYD							
0756-0106000J	0	2014Q4	1	344.00	\$28,896	\$84.00	\$112.65
			-----	-----	-----	-----	-----
			1	344.00	\$28,896	\$84.00	\$112.65
-----							
PLN CONC PVMT DWLD 10 INCHES TH / SQYD							
0756-0117000J	0	2014Q2	1	20,742.00	\$1,669,731	\$80.50	\$78.83
		2014Q3	2	8,544.00	\$696,032	\$81.46	\$97.11
			-----	-----	-----	-----	-----
			3	29,286.00	\$2,365,763	\$80.78	\$84.17
-----							
CONT REINF CONC PVMT REPAIR / SQYD							
0758-0100000J	0	2014Q1	1	1,200.00	\$366,000	\$305.00	\$288.33
		2014Q2	1	310.00	\$31,620	\$102.00	\$180.67
			-----	-----	-----	-----	-----
			2	1,510.00	\$397,620	\$263.32	\$266.23
-----							

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----							
EXTRA FOR REINF BAR LAP AREAS / EACH							
0758-0102000E	0	2014Q1	1	42.00	\$11,550	\$275.00	\$658.33
-----							
			1	42.00	\$11,550	\$275.00	\$658.33
-----							
EXTRA FOR EXP JT REPAIR / FOOT							
0758-0204000F	0	2014Q1	1	144.00	\$2,736	\$19.00	\$123.00
-----							
			1	144.00	\$2,736	\$19.00	\$123.00
-----							
CONCRETE CURBS / FOOT							
0759-0100000F	0	2014Q1	1	1,902.00	\$42,795	\$22.50	\$19.50
		2014Q2	3	1,470.00	\$36,950	\$25.14	\$23.13
		2014Q4	3	382.00	\$10,635	\$27.84	\$42.84
-----							
			7	3,754.00	\$90,380	\$24.08	\$23.30
-----							
CONCRETE CURBS, MODIFIED / FOOT							
0759-0102000F	0	2014Q1	1	230.00	\$4,600	\$20.00	\$24.84
		2014Q4	2	1,680.00	\$70,000	\$41.67	\$42.71
-----							
			3	1,910.00	\$74,600	\$39.06	\$40.56
-----							
CONC CURBS, CURB AND GUTTER / FOOT							
0759-0103000F	0	2014Q1	2	2,648.00	\$49,012	\$18.51	\$17.11
		2014Q2	8	13,764.00	\$230,531	\$16.75	\$17.44
		2014Q3	3	10,126.00	\$190,786	\$18.84	\$17.68
		2014Q4	4	5,717.00	\$123,704	\$21.64	\$22.45
	CODE NOT	2014Q3	1	263.00	\$13,150	\$50.00	\$41.00
		2014Q4	1	2,986.00	\$47,776	\$16.00	\$14.92
-----							
			19	35,504.00	\$654,959	\$18.45	\$18.25
-----							

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----							
CONC CURBS, CURB & GUTTER , MOD / FOOT							
0759-0105000F	0	2014Q2	2	700.00	\$27,081	\$38.69	\$32.98
		2014Q3	1	1,612.00	\$51,584	\$32.00	\$19.23
			-----	-----	-----	-----	-----
			3	2,312.00	\$78,665	\$34.02	\$23.39
-----							
CONC CURB, LOW PRFIL MNTBL CURB / FOOT							
0759-0106000F	0	2014Q1	2	1,411.00	\$34,250	\$24.27	\$22.23
		2014Q3	2	3,836.00	\$49,919	\$13.01	\$10.94
		2014Q4	1	50.00	\$1,758	\$35.15	\$30.55
			-----	-----	-----	-----	-----
			5	5,297.00	\$85,927	\$16.22	\$14.13
-----							
CONCRETE CURBS, STANDARD CURB / FOOT							
0759-0110000F	0	2014Q1	4	10,142.00	\$163,854	\$16.16	\$15.01
		2014Q2	7	9,658.00	\$156,930	\$16.25	\$16.88
		2014Q3	2	2,091.00	\$35,384	\$16.92	\$19.10
		2014Q4	11	23,360.00	\$390,836	\$16.73	\$17.00
	CODE NOT	2014Q4	1	325.00	\$8,288	\$25.50	\$28.35
			-----	-----	-----	-----	-----
			25	45,576.00	\$755,292	\$16.57	\$16.71
-----							
CONC CURBS, STANDARD CURB, MOD / FOOT							
0759-0112000F	0	2014Q2	2	876.00	\$68,712	\$78.44	\$59.71
		2014Q4	2	536.00	\$14,203	\$26.50	\$29.65
			-----	-----	-----	-----	-----
			4	1,412.00	\$82,915	\$58.72	\$48.30
-----							
CONC CURB, MNTBL CURB & GUTTER / FOOT							
0759-0114000F	0	2014Q2	1	4,166.00	\$62,490	\$15.00	\$15.67
			-----	-----	-----	-----	-----
			1	4,166.00	\$62,490	\$15.00	\$15.67
-----							

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014****WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
CONCRETE CURBS, MOUNTABLE CURB / FOOT							
0759-0118000F	0	2014Q2	1	525.00	\$17,981	\$34.25	\$25.58
		2014Q4	1	75.00	\$919	\$12.25	\$12.95
			2	600.00	\$18,900	\$31.50	\$24.00
CONCRETE ISLANDS / SQFT							
0759-0122000J	0	2014Q1	3	11,472.00	\$96,632	\$8.42	\$8.28
		2014Q2	3	3,962.00	\$45,648	\$11.52	\$10.82
		2014Q3	2	2,085.00	\$15,658	\$7.51	\$9.61
		2014Q4	5	4,647.00	\$43,191	\$9.29	\$10.64
			13	22,166.00	\$201,128	\$9.07	\$9.35
CONCRETE DRIVEWAYS / SQFT							
0759-0126000J	0	2014Q1	4	10,212.00	\$85,377	\$8.36	\$7.77
		2014Q2	9	25,985.00	\$158,033	\$6.08	\$7.12
		2014Q3	2	4,115.00	\$29,653	\$7.21	\$6.77
		2014Q4	8	20,101.00	\$128,182	\$6.38	\$6.86
		CODE NOT	2014Q4	1	3,878.00	\$19,390	\$5.00
		24	64,291.00	\$420,635	\$6.54	\$7.01	
CONCRETE DRIVEWAYS, REINF / SQFT							
0759-0127000J	0	2014Q2	2	1,891.00	\$13,367	\$7.07	\$7.06
		2014Q3	1	920.00	\$8,740	\$9.50	\$10.14
		2014Q4	1	1,954.00	\$17,586	\$9.00	\$9.17
		CODE NOT	2014Q4	1	801.00	\$5,207	\$6.50
		5	5,566.00	\$44,900	\$8.07	\$8.27	

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----	-----	-----	-----	-----	-----	-----	-----
CONCRETE WALKS / SQFT							
0759-0128000J	0	2014Q1	6	72,658.00	\$361,835	\$4.98	\$4.92
		2014Q2	14	123,371.00	\$561,085	\$4.55	\$4.81
		2014Q3	4	90,258.00	\$404,826	\$4.49	\$4.54
		2014Q4	15	191,570.00	\$1,125,342	\$5.87	\$5.90
	CODE NOT	2014Q3	1	1,315.00	\$11,835	\$9.00	\$9.00
		2014Q4	3	14,422.00	\$67,604	\$4.69	\$5.51
			43	493,594.00	\$2,532,527	\$5.13	\$5.23
-----							
MONOLITHIC CURB AND SIDEWALKS / SQFT							
0759-0134000J	0	2014Q2	1	1,200.00	\$16,800	\$14.00	\$12.00
			1	1,200.00	\$16,800	\$14.00	\$12.00
-----							
VALLEY GUTTER CONCRETE SURFACING / SQFT							
0759-0135000J	0	2014Q1	2	2,007.00	\$26,912	\$13.41	\$13.57
		2014Q4	2	312.00	\$4,365	\$13.99	\$12.73
	CODE NOT	2014Q4	1	1,454.00	\$15,994	\$11.00	\$11.00
			5	3,773.00	\$47,272	\$12.53	\$12.51
-----							
6 INCH CONCRETE SURFACING / SQFT							
0759-0140000J	0	2014Q2	1	600.00	\$3,828	\$6.38	\$4.80
			1	600.00	\$3,828	\$6.38	\$4.80
-----							
8 INCH CONCRETE SURFACING / SQFT							
0759-0142000J	0	2014Q2	1	1,590.00	\$19,080	\$12.00	\$12.11
			1	1,590.00	\$19,080	\$12.00	\$12.11
-----							

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
PATTERNED CONCRETE SURFACING / SQFT							
0759-0147000J	0	2014Q2	1	1,000.00	\$6,500	\$6.50	\$6.99
		2014Q4	1	759.00	\$8,918	\$11.75	\$18.92
			2	1,759.00	\$15,418	\$8.77	\$12.13
CONCRETE STAIRS / CUYD							
0759-0150000K	0	2014Q1	1	3.00	\$7,800	\$2,600.00	\$1,666.67
		2014Q2	1	2.00	\$3,972	\$1,985.77	\$2,761.92
		2014Q4	1	3.00	\$13,185	\$4,395.00	\$4,430.00
			3	8.00	\$24,957	\$3,119.57	\$2,976.73
CONCRETE DRIVEWAY CONNECTIONS / SQFT							
0759-0152000J	0	2014Q2	4	2,584.00	\$22,455	\$8.69	\$8.88
		2014Q4	1	23.00	\$400	\$17.40	\$19.47
			5	2,607.00	\$22,855	\$8.77	\$8.97
CONCRETE SIDEWALK RAMPS / EACH							
0759-0153000E	0	2014Q1	1	38.00	\$73,150	\$1,925.00	\$1,880.00
		2014Q2	2	17.00	\$20,100	\$1,182.35	\$1,067.45
		2014Q3	2	21.00	\$38,430	\$1,830.00	\$2,228.22
		2014Q4	2	14.00	\$33,740	\$2,410.00	\$2,622.38
			7	90.00	\$165,420	\$1,838.00	\$1,923.25
CONCRETE BUS SHELTER PADS / EACH							
0759-0156000E	0	2014Q4	1	2.00	\$1,656	\$828.00	\$867.67
			1	2.00	\$1,656	\$828.00	\$867.67

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS	
METAL HANDRAIL, 2 RAILS / FOOT								
0759-0161000F	0	2014Q1	2	157.00	\$10,527	\$67.05	\$68.27	
		2014Q2	1	38.00	\$4,180	\$110.00	\$129.17	
		2014Q4	3	495.00	\$31,885	\$64.41	\$70.11	
			6	690.00	\$46,592	\$67.52	\$72.94	
METAL HANDRAIL, 3 RAILS / FOOT								
0759-0162000F	0	2014Q1	1	150.00	\$15,000	\$100.00	\$106.67	
		2014Q4	2	854.00	\$70,696	\$82.78	\$87.62	
			3	1,004.00	\$85,696	\$85.35	\$90.46	
UNIT PAVERS / SQFT								
0760-0100000J	0	2014Q4	2	10,900.00	\$98,325	\$9.02	\$8.75	
			2	10,900.00	\$98,325	\$9.02	\$8.75	
GUARDRAIL, TYPE 2A WEATHERIZED / FOOT								
0810-0103000F	0	2014Q2	2	17,487.00	\$305,368	\$17.46	\$19.03	
		CODE NOT	2014Q1	1	1,407.00	\$26,381	\$18.75	\$19.92
			2014Q3	1	25.00	\$1,350	\$54.00	\$46.33
			4	18,919.00	\$333,099	\$17.61	\$19.13	
GUARDRAIL, TYPE 2A / FOOT								
0810-0104000F	0	2014Q1	8	4,143.00	\$79,471	\$19.18	\$19.99	
		2014Q2	10	39,729.00	\$595,316	\$14.98	\$15.68	
		2014Q3	6	5,674.00	\$98,685	\$17.39	\$17.42	
		2014Q4	11	24,799.00	\$426,166	\$17.18	\$17.17	
	CODE NOT	2014Q1	1	6,050.00	\$113,438	\$18.75	\$15.42	
		2014Q3	1	162.00	\$2,274	\$14.04	\$25.01	
	37	80,557.00	\$1,315,350	\$16.33	\$16.48			

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----							
GUARDRAIL, TYPE 2A (MODIFIED) / FOOT							
0810-0105000F	0	2014Q2	1	212.00	\$5,300	\$25.00	\$30.50
		2014Q3	1	150.00	\$4,950	\$33.00	\$33.00
		2014Q4	2	212.00	\$5,525	\$26.06	\$25.10
			-----	-----	-----	-----	-----
			4	574.00	\$15,775	\$27.48	\$29.16
-----							
GUARDRAIL, TYPE 3 WEATHERIZED / FOOT							
0810-0106000F	CODE NOT	2014Q3	1	12.00	\$713	\$59.40	\$76.47
			-----	-----	-----	-----	-----
			1	12.00	\$713	\$59.40	\$76.47
-----							
GUARDRAIL, TYPE 3 / FOOT							
0810-0107000F	0	2014Q1	7	262.00	\$11,724	\$44.75	\$46.95
		2014Q2	7	649.00	\$28,801	\$44.38	\$47.21
		2014Q3	5	1,012.00	\$43,131	\$42.62	\$41.83
		2014Q4	6	287.00	\$15,049	\$52.44	\$51.12
			-----	-----	-----	-----	-----
	CODE NOT	2014Q1	1	25.00	\$1,200	\$48.00	\$46.67
		2014Q3	1	30.00	\$1,620	\$54.00	\$71.00
			-----	-----	-----	-----	-----
			27	2,265.00	\$101,525	\$44.82	\$45.58
-----							
GUARDRAIL, TYPE 4 / FOOT							
0810-0109000F	0	2014Q1	1	100.00	\$3,800	\$38.00	\$42.67
		2014Q2	1	50.00	\$1,475	\$29.50	\$36.33
		2014Q4	3	81.00	\$3,281	\$40.51	\$49.39
			-----	-----	-----	-----	-----
			5	231.00	\$8,556	\$37.04	\$43.65
-----							
GUARDRAIL ANCHORS, TYPE 1 / EACH							
0810-0119000E	0	2014Q1	1	3.00	\$2,250	\$750.00	\$666.67
		2014Q2	3	5.00	\$4,070	\$814.00	\$621.48
		2014Q4	2	3.00	\$2,750	\$916.67	\$888.89

(item continued)

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR 'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----							
GUARDRAIL ANCHORS, TYPE 1 / EACH							
0810-0119000E	CODE NOT	2014Q3	1	2.00	\$1,620	\$810.00	\$761.67
-----							
			7	13.00	\$10,690	\$822.31	\$715.18
-----							
GUARDRAIL ANCHORS, TYPE 1 MOD / EACH							
0810-0120000E	0	2014Q1	4	17.00	\$8,545	\$502.65	\$508.37
		2014Q2	5	39.00	\$16,515	\$423.46	\$559.11
		2014Q3	2	5.00	\$2,485	\$497.00	\$507.33
		2014Q4	8	26.00	\$14,565	\$560.19	\$562.50
	CODE NOT	2014Q3	1	1.00	\$540	\$540.00	\$538.33
-----							
			20	88.00	\$42,650	\$484.66	\$547.13
-----							
GUARDRAIL END PIECES, TYPE B / EACH							
0810-0122000E	0	2014Q1	3	9.00	\$680	\$75.56	\$82.59
		2014Q2	4	29.00	\$1,645	\$56.72	\$251.15
		2014Q3	2	3.00	\$250	\$83.33	\$87.78
		2014Q4	5	10.00	\$895	\$89.50	\$88.50
	CODE NOT	2014Q3	1	1.00	\$81	\$81.00	\$77.00
-----							
			15	52.00	\$3,551	\$68.29	\$177.92
-----							
GUARDRAIL END PIECES, TYPE C / EACH							
0810-0123000E	0	2014Q1	2	5.00	\$650	\$130.00	\$127.13
		2014Q2	2	3.00	\$340	\$113.33	\$111.11
	CODE NOT	2014Q3	1	2.00	\$270	\$135.00	\$126.67
-----							
			5	10.00	\$1,260	\$126.00	\$122.23
-----							

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----	-----	-----	-----	-----	-----	-----	-----
GUARDRAIL TRANSITION / EACH							
0810-0126000E	0	2014Q1	7	23.00	\$49,950	\$2,171.74	\$2,280.72
		2014Q2	7	51.00	\$100,258	\$1,965.84	\$2,038.78
		2014Q3	4	15.00	\$30,025	\$2,001.67	\$2,012.78
		2014Q4	6	29.00	\$63,230	\$2,180.34	\$2,138.97
	CODE NOT	2014Q1	1	2.00	\$5,200	\$2,600.00	\$2,141.67
		2014Q3	1	1.00	\$1,296	\$1,296.00	\$2,232.00
				26	121.00	\$249,959	\$2,065.78
-----							
GUARDRAIL CONNECTIONS / EACH							
0810-0128000E	0	2014Q2	4	7.00	\$2,100	\$300.00	\$337.14
		2014Q3	2	7.00	\$1,930	\$275.71	\$1,649.52
	CODE NOT	2014Q1	1	4.00	\$1,300	\$325.00	\$203.33
				7	18.00	\$5,330	\$296.11
-----							
GUARDRAIL TERMINALS, NON-FLAR / EACH							
0810-0129000E	0	2014Q1	7	25.00	\$53,600	\$2,144.00	\$2,202.96
		2014Q2	11	69.00	\$142,481	\$2,064.94	\$2,135.98
		2014Q3	3	17.00	\$34,200	\$2,011.76	\$1,999.61
		2014Q4	8	89.00	\$177,245	\$1,991.52	\$1,978.97
	CODE NOT	2014Q1	1	5.00	\$9,875	\$1,975.00	\$1,986.67
				30	205.00	\$417,401	\$2,036.10
-----							
GUARDRAIL TERMINALS, FLARED / EACH							
0810-0130000E	0	2014Q2	3	26.00	\$49,700	\$1,911.54	\$2,032.37
		2014Q3	3	10.00	\$9,700	\$970.00	\$1,073.33
		2014Q4	5	23.00	\$43,150	\$1,876.09	\$2,037.32
			11	59.00	\$102,550	\$1,738.14	\$1,871.75
-----							

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----	-----	-----	-----	-----	-----	-----	-----
GRD TERM NON-FLAR TEST LVL 2 / EACH							
0810-0131000E	0	2014Q4	1	2.00	\$3,510	\$1,755.00	\$1,761.67
			-----	-----	-----	-----	-----
			1	2.00	\$3,510	\$1,755.00	\$1,761.67
-----							
GRD TERM FLAR TEST LVL 2 / EACH							
0810-0132000E	0	2014Q4	1	3.00	\$9,000	\$3,000.00	\$2,733.33
			-----	-----	-----	-----	-----
			1	3.00	\$9,000	\$3,000.00	\$2,733.33
-----							
EXTRA FOR 8 FOOT POSTS / EACH							
0810-0133000E	0	2014Q1	4	187.00	\$5,834	\$31.20	\$29.89
		2014Q2	2	542.00	\$11,020	\$20.33	\$25.33
		2014Q3	1	102.00	\$3,060	\$30.00	\$30.33
		2014Q4	3	465.00	\$13,055	\$28.08	\$29.30
			-----	-----	-----	-----	-----
			10	1,296.00	\$32,969	\$25.44	\$27.81
-----							
EXTRA FOR 11 FOOT POSTS / EACH							
0810-0134000E	0	2014Q2	1	250.00	\$7,500	\$30.00	\$38.67
		2014Q4	1	32.00	\$3,200	\$100.00	\$90.67
			-----	-----	-----	-----	-----
			2	282.00	\$10,700	\$37.94	\$44.57
-----							
EXTRA FOR HAND DUG GUARDRAIL POST HOLES / EACH							
0810-0145000E	0	2014Q1	2	24.00	\$4,640	\$193.33	\$190.56
		2014Q2	1	25.00	\$1,875	\$75.00	\$75.00
		2014Q4	3	143.00	\$16,875	\$118.01	\$121.47
	CODE NOT	2014Q1	1	12.00	\$1,920	\$160.00	\$125.00
			-----	-----	-----	-----	-----
			7	204.00	\$25,310	\$124.07	\$124.11
-----							

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
CABLE BARRIER, TEST LEVEL 3 / FOOT							
0811-0101000F	0	2014Q2	1	1,120.00	\$8,960	\$8.00	\$8.67
			1	1,120.00	\$8,960	\$8.00	\$8.67
CABLE BARRIER, TEST LEVEL 4 / FOOT							
0811-0102000F	0	2014Q2	1	12,455.00	\$137,005	\$11.00	\$11.00
			1	12,455.00	\$137,005	\$11.00	\$11.00
CABLE BARRIER TERMINALS / EACH							
0811-0103000E	0	2014Q2	1	8.00	\$20,400	\$2,550.00	\$2,950.00
			1	8.00	\$20,400	\$2,550.00	\$2,950.00
ADJUSTING GUARDRAIL / FOOT							
0812-0101000F	0	2014Q2	5	25,339.00	\$62,467	\$2.47	\$2.72
		2014Q3	1	1,840.00	\$5,520	\$3.00	\$3.00
		2014Q4	4	48,324.00	\$106,416	\$2.20	\$2.55
			10	75,503.00	\$174,403	\$2.31	\$2.62
METAL BEAM RAILS / EACH							
0812-0104000E	0	2014Q2	1	12.00	\$1,860	\$155.00	\$155.00
		2014Q4	3	216.00	\$26,390	\$122.18	\$128.26
			4	228.00	\$28,250	\$123.90	\$129.66
GUARDRAIL POSTS / EACH							
0812-0106000E	0	2014Q2	2	31.00	\$2,304	\$74.32	\$73.63
		2014Q4	3	537.00	\$35,400	\$65.92	\$66.80
			5	568.00	\$37,704	\$66.38	\$67.17

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----							
GUARDRAIL BLOCKS / EACH							
0812-0108000E	0	2014Q2	2	41.00	\$863	\$21.05	\$22.37
		2014Q4	3	1,462.00	\$17,875	\$12.23	\$13.66
			-----	-----	-----	-----	-----
			5	1,503.00	\$18,738	\$12.47	\$13.90
-----							
STEEL BACKED TIMBER GUARDRAIL / FOOT							
0813-0100000F	0	2014Q3	1	102.00	\$20,400	\$200.00	\$207.33
			-----	-----	-----	-----	-----
			1	102.00	\$20,400	\$200.00	\$207.33
-----							
BOLLARDS / EACH							
0815-0100000E	0	2014Q2	4	37.00	\$14,450	\$390.54	\$448.47
		2014Q4	2	15.00	\$10,550	\$703.33	\$480.85
			-----	-----	-----	-----	-----
			6	52.00	\$25,000	\$480.77	\$457.81
-----							
CONCRETE BARRIER / FOOT							
0820-0100000F	0	2014Q1	3	289.00	\$18,016	\$62.34	\$78.00
		2014Q2	7	10,990.00	\$596,653	\$54.29	\$56.22
		2014Q4	1	4,013.00	\$100,325	\$25.00	\$25.00
			-----	-----	-----	-----	-----
	CODE NOT	2014Q3	1	550.00	\$33,000	\$60.00	\$49.20
			-----	-----	-----	-----	-----
			12	15,842.00	\$747,994	\$47.22	\$48.46
-----							
CONCRETE BARRIER, TALL / FOOT							
0820-0127000F	0	2014Q2	2	35,380.00	\$2,449,108	\$69.22	\$61.58
		2014Q3	1	3,153.00	\$157,650	\$50.00	\$63.89
		2014Q4	2	17,985.00	\$1,098,825	\$61.10	\$61.06
			-----	-----	-----	-----	-----
	CODE NOT	2014Q1	1	2,787.00	\$195,090	\$70.00	\$70.33
			-----	-----	-----	-----	-----
			6	59,305.00	\$3,900,673	\$65.77	\$61.96
-----							

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
IMPACT ATTENUATOR, TYPE E / EACH							
0830-0118000E	CODE NOT	2014Q1	1	2.00	\$36,000	\$18,000.00	\$18,166.67
			1	2.00	\$36,000	\$18,000.00	\$18,166.67
IMPACT ATTENUATOR, TYPE J / EACH							
0830-0123000E	0	2014Q2	3	7.00	\$167,575	\$23,939.29	\$27,662.30
	CODE NOT	2014Q3	1	1.00	\$30,000	\$30,000.00	\$27,200.00
			4	8.00	\$197,575	\$24,696.88	\$27,604.51
IMPACT ATTENUATOR, TYPE K / EACH							
0830-0124000E	0	2014Q2	1	1.00	\$35,000	\$35,000.00	\$35,000.00
			1	1.00	\$35,000	\$35,000.00	\$35,000.00
DELINEATORS, TYPE 1 / EACH							
0840-0100000E	0	2014Q1	1	28.00	\$1,232	\$44.00	\$45.63
		2014Q2	5	1,910.00	\$72,224	\$37.81	\$54.88
		2014Q3	1	20.00	\$1,000	\$50.00	\$43.33
		2014Q4	7	1,063.00	\$35,063	\$32.99	\$35.73
	CODE NOT	2014Q1	2	1,686.00	\$49,294	\$29.24	\$32.63
			16	4,707.00	\$158,813	\$33.74	\$42.48
DELINEATORS, TYPE 2 / EACH							
0840-0102000E	0	2014Q1	4	645.00	\$21,750	\$33.72	\$34.35
		2014Q2	3	366.00	\$14,730	\$40.25	\$38.99
		2014Q3	2	185.00	\$8,175	\$44.19	\$44.86
		2014Q4	2	100.00	\$3,450	\$34.50	\$33.09
			11	1,296.00	\$48,105	\$37.12	\$37.06

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----	-----	-----	-----	-----	-----	-----	-----
DELINEATORS, TYPE 3 / EACH							
0840-0103000E	CODE NOT	2014Q3	1	14.00	\$227	\$16.20	\$30.07
			-----	-----	-----	-----	-----
			1	14.00	\$227	\$16.20	\$30.07
-----							
DELINEATORS, TYPE 4 ALTERNATE 1 / EACH							
0840-0104100E	0	2014Q1	4	46.00	\$1,438	\$31.26	\$32.82
		2014Q2	4	218.00	\$4,213	\$19.33	\$22.68
		2014Q3	1	10.00	\$150	\$15.00	\$28.33
			-----	-----	-----	-----	-----
			9	274.00	\$5,801	\$21.17	\$24.59
-----							
DELINEATORS, TYPE 4 ALTERNATE 2 / EACH							
0840-0104200E	0	2014Q1	1	8.00	\$304	\$38.00	\$32.91
		2014Q2	2	90.00	\$2,250	\$25.00	\$25.83
		2014Q3	2	70.00	\$1,750	\$25.00	\$31.43
		2014Q4	5	247.00	\$8,053	\$32.60	\$32.09
	CODE NOT	2014Q1	1	290.00	\$6,090	\$21.00	\$20.67
			-----	-----	-----	-----	-----
			11	705.00	\$18,447	\$26.17	\$26.54
-----							
DELINEATORS, TYPE 5 / EACH							
0840-0105000E	0	2014Q1	3	40.00	\$440	\$11.00	\$9.26
		2014Q2	4	882.00	\$6,861	\$7.78	\$15.46
		2014Q3	2	96.00	\$1,495	\$15.57	\$13.26
		2014Q4	1	415.00	\$2,075	\$5.00	\$8.00
	CODE NOT	2014Q1	2	157.00	\$1,963	\$12.50	\$11.89
			-----	-----	-----	-----	-----
			12	1,590.00	\$12,834	\$8.07	\$12.87
-----							

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----							
MILEPOST MARKER POSTS / EACH							
0840-0106000E	0	2014Q1	3	5.00	\$485	\$97.00	\$103.95
		2014Q2	4	33.00	\$3,730	\$113.03	\$105.49
		2014Q3	1	4.00	\$300	\$75.00	\$79.00
		2014Q4	3	4.00	\$389	\$97.37	\$86.95
	CODE NOT	2014Q1	2	22.00	\$2,256	\$102.55	\$99.58
			-----	-----	-----	-----	-----
			13	68.00	\$7,160	\$105.30	\$100.82
-----							
FIELD FACILITY MARKERS, TYPE S1 GREEN / EACH							
0842-0101000E	0	2014Q1	2	8.00	\$386	\$48.25	\$50.54
		2014Q2	1	2.00	\$190	\$95.00	\$85.00
		2014Q3	1	1.00	\$50	\$50.00	\$75.00
		2014Q4	5	10.00	\$481	\$48.10	\$51.34
			-----	-----	-----	-----	-----
			9	21.00	\$1,107	\$52.71	\$55.37
-----							
FIELD FACILITY MARKERS, TYPE S1 RED / EACH							
0842-0102000E	0	2014Q1	2	8.00	\$386	\$48.24	\$50.54
		2014Q2	1	2.00	\$190	\$95.00	\$85.00
		2014Q3	1	1.00	\$50	\$50.00	\$75.00
		2014Q4	5	10.00	\$481	\$48.10	\$51.34
			-----	-----	-----	-----	-----
			9	21.00	\$1,107	\$52.71	\$55.37
-----							
FIELD FACILITY MARKERS, TYPE S2 / EACH							
0842-0103000E	0	2014Q1	2	42.00	\$2,800	\$66.67	\$74.22
		2014Q2	1	2.00	\$240	\$120.00	\$108.67
		2014Q3	1	1.00	\$50	\$50.00	\$75.00
		2014Q4	7	27.00	\$2,619	\$97.00	\$82.57
	CODE NOT	2014Q1	1	28.00	\$2,940	\$105.00	\$89.67
			-----	-----	-----	-----	-----
			12	100.00	\$8,649	\$86.49	\$81.50
-----							

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
FIELD FACILITY MARKERS, TYPE S3 / EACH							
0842-0104000E	0	2014Q4	2	2.00	\$250	\$125.00	\$165.58
			2	2.00	\$250	\$125.00	\$165.58
CULVERT DRAINAGE MARKERS, TYPE 1 / EACH							
0842-0201000E	0	2014Q2	4	89.00	\$2,892	\$32.49	\$56.51
		2014Q3	1	2.00	\$200	\$100.00	\$63.33
		2014Q4	4	124.00	\$2,564	\$20.68	\$23.00
			9	215.00	\$5,656	\$26.31	\$37.24
CULVERT DRAINAGE MARKERS, TYPE 2 / EACH							
0842-0202000E	0	2014Q1	2	4.00	\$445	\$111.25	\$113.28
		2014Q2	5	90.00	\$6,797	\$75.52	\$77.51
		2014Q4	3	3.00	\$215	\$71.67	\$80.00
	CODE NOT	2014Q3	1	3.00	\$300	\$100.00	\$101.67
			11	100.00	\$7,757	\$77.57	\$79.74
BRIDGE IDENTIFICATION MARKERS / EACH							
0842-0401000E	0	2014Q1	1	2.00	\$200	\$100.00	\$110.00
		2014Q2	3	22.00	\$976	\$44.36	\$43.27
		2014Q3	1	12.00	\$1,500	\$125.00	\$106.67
		2014Q4	1	2.00	\$500	\$250.00	\$148.33
			6	38.00	\$3,176	\$83.58	\$72.33
PAVEMENT LINE REMOVAL / FOOT							
0851-0101000F	0	2014Q1	3	4,392.00	\$2,395	\$0.55	\$0.56
		2014Q2	9	38,327.00	\$15,876	\$0.41	\$0.45
		2014Q3	4	6,775.00	\$5,549	\$0.82	\$0.93
		2014Q4	7	9,907.00	\$5,184	\$0.52	\$0.61

(item continued)

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----	-----	-----	-----	-----	-----	-----	-----
PAVEMENT LINE REMOVAL / FOOT							
0851-0101000F	CODE NOT	2014Q3	3	38,602.00	\$14,319	\$0.37	\$0.43
		2014Q4	2	5,130.00	\$2,222	\$0.43	\$0.50
			-----	-----	-----	-----	-----
			28	103,133.00	\$45,545	\$0.44	\$0.50
-----							
PAVEMENT BAR REMOVAL / SQFT							
0851-0102000J	0	2014Q1	1	260.00	\$585	\$2.25	\$2.30
		2014Q2	6	3,056.00	\$5,120	\$1.68	\$1.83
		2014Q3	2	1,300.00	\$2,975	\$2.29	\$2.39
		2014Q4	7	3,864.00	\$7,325	\$1.90	\$1.84
	CODE NOT	2014Q4	1	660.00	\$1,320	\$2.00	\$1.98
			-----	-----	-----	-----	-----
			17	9,140.00	\$17,325	\$1.90	\$1.94
-----							
PAVEMENT LEGEND REMOVAL / EACH							
0851-0103000E	0	2014Q1	2	20.00	\$971	\$48.55	\$61.18
		2014Q2	4	67.00	\$3,463	\$51.69	\$54.21
		2014Q3	2	12.00	\$1,064	\$88.67	\$88.44
		2014Q4	6	33.00	\$2,568	\$77.82	\$74.81
	CODE NOT	2014Q3	1	29.00	\$3,190	\$110.00	\$74.00
		2014Q4	1	6.00	\$420	\$70.00	\$68.33
			-----	-----	-----	-----	-----
			16	167.00	\$11,676	\$69.92	\$65.52
-----							
MONO-DIR WHITE TYPE 1 MARKERS / EACH							
0855-0100000E	0	2014Q2	2	50.00	\$240	\$4.80	\$5.27
		2014Q3	2	97.00	\$485	\$5.00	\$5.00
		2014Q4	1	35.00	\$158	\$4.50	\$4.50
			-----	-----	-----	-----	-----
			5	182.00	\$883	\$4.85	\$4.98
-----							

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----	-----	-----	-----	-----	-----	-----	-----
MONO-DIR WHITE TYPE 1AR MARKERS / EACH							
0855-0101000E	0	2014Q2	2	1,685.00	\$6,585	\$3.91	\$4.18
		2014Q3	1	5.00	\$30	\$6.00	\$7.33
		2014Q4	1	336.00	\$1,428	\$4.25	\$4.25
			-----	-----	-----	-----	-----
			4	2,026.00	\$8,043	\$3.97	\$4.20
-----							
BI-DIR YELLOW TYPE 1 MARKERS / EACH							
0855-0102000E	0	2014Q2	1	50.00	\$200	\$4.00	\$4.50
		2014Q3	2	306.00	\$1,530	\$5.00	\$5.00
		2014Q4	1	75.00	\$338	\$4.50	\$4.50
			-----	-----	-----	-----	-----
			4	431.00	\$2,068	\$4.80	\$4.85
-----							
BI-DIR YELLOW TYPE 1AR MARKERS / EACH							
0855-0103000E	0	2014Q1	1	5.00	\$25	\$5.00	\$9.17
		2014Q2	2	1,150.00	\$3,979	\$3.46	\$4.25
		2014Q3	2	18.00	\$113	\$6.28	\$7.98
		2014Q4	3	735.00	\$2,919	\$3.97	\$4.02
	CODE NOT	2014Q2	1	6,425.00	\$27,306	\$4.25	\$4.31
			-----	-----	-----	-----	-----
			9	8,333.00	\$34,342	\$4.12	\$4.28
-----							
MONO-DIR WHITE TYPE 1AR , RECESSED / EACH							
0855-0106000E	0	2014Q1	2	631.00	\$6,548	\$10.38	\$10.33
		2014Q2	4	3,866.00	\$32,750	\$8.47	\$8.69
		2014Q3	1	700.00	\$5,880	\$8.40	\$8.37
		2014Q4	3	95.00	\$1,178	\$12.39	\$12.72
			-----	-----	-----	-----	-----
			10	5,292.00	\$46,355	\$8.76	\$8.91
-----							

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR 'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS	
-----	-----	-----	-----	-----	-----	-----	-----	
BI-DIR YELLOW TYPE 1AR , RECESSED / EACH								
0855-0107000E	0	2014Q1	2	849.00	\$9,340	\$11.00	\$10.67	
		2014Q2	3	3,405.00	\$27,157	\$7.98	\$8.46	
		2014Q3	2	2,014.00	\$17,990	\$8.93	\$8.92	
		2014Q4	2	2,600.00	\$19,860	\$7.64	\$7.77	
	CODE NOT	2014Q1	3	20,881.00	\$100,282	\$4.80	\$6.26	
		2014Q2	1	1,525.00	\$10,751	\$7.05	\$6.99	
				-----	-----	-----	-----	-----
				13	31,274.00	\$185,380	\$5.93	\$6.95
-----								
PERM. SURFACE MOUNTED TUBULAR MARKERS / EACH								
0856-0101000E	0	2014Q1	4	146.00	\$7,750	\$53.08	\$67.94	
		2014Q2	2	27.00	\$1,497	\$55.44	\$73.59	
		2014Q4	3	71.00	\$5,523	\$77.79	\$74.13	
					-----	-----	-----	-----
				9	244.00	\$14,770	\$60.53	\$70.37
-----								
CONTINUOUS RUMBLE STRIPS / MILE								
0857-0101000L	0	2014Q1	4	55.00	\$31,090	\$565.27	\$678.82	
		2014Q2	6	101.00	\$71,316	\$706.09	\$711.10	
		2014Q3	1	3.00	\$4,200	\$1,400.00	\$1,433.33	
		2014Q4	4	54.00	\$56,875	\$1,053.24	\$917.19	
	CODE NOT	2014Q1	3	154.00	\$105,240	\$683.38	\$709.85	
		2014Q2	1	1.00	\$770	\$770.00	\$985.00	
				-----	-----	-----	-----	-----
				19	368.00	\$269,491	\$732.31	\$742.63
-----								
GAP PATTERN RUMBLE STRIPS / MILE								
0857-0101500L	0	2014Q2	4	42.00	\$27,176	\$647.04	\$866.39	
		2014Q3	1					
		2014Q4	1	22.00	\$20,350	\$925.00	\$758.33	
	CODE NOT	2014Q1	2	51.00	\$30,552	\$599.06	\$668.67	

(item continued)

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----	-----	-----	-----	-----	-----	-----	-----
GAP PATTERN RUMBLE STRIPS / MILE							
0857-0101500L	CODE NOT	2014Q2	1	54.00	\$41,580	\$770.00	\$777.50
			9	169.00	\$119,658	\$708.03	
-----							
LONGITUDINAL PAVEMENT MARKINGS - PAINT / FOOT							
0860-0200000F	0	2014Q1	10	725,276.00	\$90,335	\$0.12	\$0.13
		2014Q2	11	216,010.00	\$35,701	\$0.17	\$0.18
		2014Q3	4	11,508.00	\$6,143	\$0.53	\$0.67
		2014Q4	4	286,958.00	\$45,880	\$0.16	\$0.15
	CODE NOT	2014Q3	2	447,048.00	\$54,526	\$0.12	\$0.15
			31	1,686,800.00	\$232,585	\$0.14	\$0.15
-----							
METHYL METHACRYLATE, EXTR, SURF, PROF / FOOT							
0865-0116500F	CODE NOT	2014Q3	1	2,670.00	\$8,411	\$3.15	\$3.25
			1	2,670.00	\$8,411	\$3.15	\$3.25
-----							
METHYL METHACRYLATE, EXTR, GROOVE, N-PRO / FOOT							
0865-0116530F	0	2014Q2	1	189,000.00	\$359,100	\$1.90	\$2.10
		2014Q4	1	29,000.00	\$75,110	\$2.59	\$2.63
	CODE NOT	2014Q3	1	292,000.00	\$782,560	\$2.68	\$2.75
			3	510,000.00	\$1,216,770	\$2.39	\$2.50
-----							
THERMOPLASTIC, EXTRUDED, SURFACE, PROF / FOOT							
0865-0116600F	0	2014Q2	2	9,300.00	\$10,353	\$1.11	\$1.22
		2014Q3	2	37,500.00	\$34,675	\$0.92	\$0.97
		2014Q4	2	91,330.00	\$78,157	\$0.86	\$0.86
			6	138,130.00	\$123,185	\$0.89	\$0.91
-----							

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----							
THERMOPLASTIC, EXTRUDED, SURFACE, N-PROF / FOOT							
0865-0116610F	0	2014Q2	2	8,646.00	\$7,480	\$0.87	\$0.91
		2014Q3	1	20,500.00	\$15,375	\$0.75	\$0.78
		2014Q4	2	8,200.00	\$8,045	\$0.98	\$1.05
			-----	-----	-----	-----	-----
			5	37,346.00	\$30,900	\$0.83	\$0.87
-----							
THERMOPLASTIC, EXTRUDED, GROOVED, N-PROF / FOOT							
0865-0116630F	0	2014Q2	1	216,937.00	\$195,243	\$0.90	\$0.90
		2014Q4	1	2,000.00	\$4,200	\$2.10	\$2.05
	CODE NOT	2014Q2	2	750,700.00	\$638,831	\$0.85	\$0.83
			-----	-----	-----	-----	-----
			4	969,637.00	\$838,274	\$0.86	\$0.85
-----							
THERMOPLASTIC, SPRAYED, SURFACE, N-PROF / FOOT							
0865-0119600F	0	2014Q2	1	1,800.00	\$1,602	\$0.89	\$0.93
	CODE NOT	2014Q1	2	791,208.00	\$733,172	\$0.93	\$1.04
			-----	-----	-----	-----	-----
			3	793,008.00	\$734,774	\$0.93	\$1.04
-----							
PVMNT MARK TAPE, ROLLED-IN, PATTERNED / FOOT							
0865-0126000F	0	2014Q1	1	300.00	\$2,658	\$8.86	\$9.29
			-----	-----	-----	-----	-----
			1	300.00	\$2,658	\$8.86	\$9.29
-----							
PVMNT MARK TAPE, GROOVED, PATTERNED / FOOT							
0865-0126100F	0	2014Q4	1	10,770.00	\$35,003	\$3.25	\$3.25
			-----	-----	-----	-----	-----
			1	10,770.00	\$35,003	\$3.25	\$3.25
-----							

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
PVMNT MARK TAPE, ROLLED-IN, PATTERN, WET / FOOT							
0865-0127000F	0	2014Q2	1	150,900.00	\$390,831	\$2.59	\$2.59
			1	150,900.00	\$390,831	\$2.59	\$2.59
PVMNT MARK TAPE, GROOVED, PATT, WET / FOOT							
0865-0127100F	0	2014Q2	1	175,725.00	\$448,099	\$2.55	\$2.55
			1	175,725.00	\$448,099	\$2.55	\$2.55
THERMOPL N-PROF 120 MILS, EXTR OR SPRAY / FOOT							
0865-0140000F	0	2014Q1	2	151,869.00	\$95,094	\$0.63	\$0.62
			2	151,869.00	\$95,094	\$0.63	\$0.62
METHYL METH, EXTR OR SPRAY, SURF, N-PROF / FOOT							
0865-0150000F	0	2014Q2	1	82,000.00	\$106,600	\$1.30	\$1.30
	CODE NOT	2014Q1	1	648,331.00	\$816,897	\$1.26	\$1.25
			2	730,331.00	\$923,497	\$1.26	\$1.26
THERMOPL, EXTR OR SPRAY, SURF, N-PROF / FOOT							
0865-0160000F	0	2014Q2	6	377,104.00	\$256,083	\$0.68	\$0.69
		2014Q3	4	370,768.00	\$271,382	\$0.73	\$0.73
		2014Q4	8	388,926.00	\$282,728	\$0.73	\$0.74
	CODE NOT	2014Q1	1	132,000.00	\$87,120	\$0.66	\$0.69
		2014Q3	1	7,000.00	\$7,350	\$1.05	\$1.10
		2014Q4	2	16,070.00	\$14,227	\$0.89	\$0.89
			22	1,291,868.00	\$918,889	\$0.71	\$0.72

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR 'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----							
MODIFIED URETHANE, 25 MIL, SPRAYED / FOOT							
-----							
0866-0101000F	0	2014Q1	2	78,660.00	\$48,425	\$0.62	\$0.59
		2014Q2	3	1,567,339.00	\$455,338	\$0.29	\$0.28
		2014Q4	7	751,482.00	\$229,599	\$0.31	\$0.31
			-----	-----	-----	-----	-----
			12	2,397,481.00	\$733,363	\$0.31	\$0.30
-----							
MODIFIED URETHANE, PROTECTED INLAID / FOOT							
0866-0102000F	0	2014Q1	1	327,000.00	\$170,040	\$0.52	\$0.53
		2014Q2	1	30,500.00	\$19,215	\$0.63	\$0.72
	CODE NOT	2014Q3	1	73,300.00	\$69,635	\$0.95	\$0.82
			-----	-----	-----	-----	-----
			3	430,800.00	\$258,890	\$0.60	\$0.59
-----							
HI-BUILD PAINT, 25 MIL, SPRAYED / FOOT							
0866-0103000F	0	2014Q2	1	327,000.00	\$49,050	\$0.15	\$0.15
			-----	-----	-----	-----	-----
			1	327,000.00	\$49,050	\$0.15	\$0.15
-----							
PVMT LEGEND, TYPE A: ARROWS / EACH							
0867-0102000E	0	2014Q1	1	2.00	\$451	\$225.50	\$238.50
			-----	-----	-----	-----	-----
			1	2.00	\$451	\$225.50	\$238.50
-----							
PVMT LEGEND, TYPE B: ARROWS / EACH							
0867-0103000E	0	2014Q1	2	6.00	\$1,630	\$271.67	\$281.67
		2014Q2	7	81.00	\$21,135	\$260.93	\$269.48
		2014Q3	2	57.00	\$18,650	\$327.19	\$323.95
		2014Q4	6	59.00	\$16,575	\$280.93	\$285.81
	CODE NOT	2014Q4	1	18.00	\$4,050	\$225.00	\$233.33
			-----	-----	-----	-----	-----
			18	221.00	\$62,040	\$280.72	\$285.28
-----							

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014****WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----							
PVMT LEGEND, TYPE B-HS: ARROWS / EACH							
0867-0103100E	0	2014Q2	3	55.00	\$13,468	\$244.87	\$284.15
		2014Q3	2	67.00	\$16,805	\$250.82	\$250.82
		2014Q4	5	64.00	\$14,609	\$228.27	\$230.90
	CODE NOT	2014Q4	1	5.00	\$1,150	\$230.00	\$248.33
			-----	-----	-----	-----	-----
			11	191.00	\$46,032	\$241.01	\$253.68
-----							
PVMT LEGEND, TYPE AB: ARROWS / EACH							
0867-0103500E	0	2014Q1	3	61.00	\$6,037	\$98.97	\$100.59
		2014Q2	4	47.00	\$8,045	\$171.17	\$157.87
		2014Q3	1	9.00	\$1,125	\$125.00	\$126.67
		2014Q4	3	59.00	\$9,155	\$155.17	\$154.52
	CODE NOT	2014Q2	1	22.00	\$8,910	\$405.00	\$442.50
		2014Q3	1	17.00	\$4,675	\$275.00	\$250.00
			-----	-----	-----	-----	-----
			13	215.00	\$37,947	\$176.50	\$175.80
-----							
PVMT LEGEND, TYPE B-HS: "ONLY" / EACH							
0867-0107100E	0	2014Q3	3	7.00	\$2,410	\$344.29	\$358.33
		2014Q4	2	2.00	\$650	\$325.00	\$362.92
			-----	-----	-----	-----	-----
			5	9.00	\$3,060	\$340.00	\$359.35
-----							
PVMT LEGEND, TYPE AB: "ONLY" / EACH							
0867-0107500E	0	2014Q1	1	1.00	\$305	\$305.00	\$305.67
			-----	-----	-----	-----	-----
			1	1.00	\$305	\$305.00	\$305.67
-----							

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----							
PVMT LEGEND, TYPE B: "SCHOOL" / EACH							
0867-0111000E	0	2014Q2	2	8.00	\$3,850	\$481.25	\$484.42
-----							
			2	8.00	\$3,850	\$481.25	\$484.42
-----							
PVMT LEGEND, TYPE AB: "SCHOOL" / EACH							
0867-0111500E	0	2014Q1	1	2.00	\$900	\$450.00	\$510.00
		2014Q4	1	2.00	\$800	\$400.00	\$403.33
-----							
			2	4.00	\$1,700	\$425.00	\$456.67
-----							
PVMT LEGEND, TYPE B: "SCHOOL" LARGE / EACH							
0867-0115000E	0	2014Q2	1	4.00	\$2,100	\$525.00	\$521.67
-----							
			1	4.00	\$2,100	\$525.00	\$521.67
-----							
PVMT LEGEND, TYPE A: R/R XING / EACH							
0867-0118000E	0	2014Q1	1	1.00	\$1,500	\$1,500.00	\$1,920.00
-----							
			1	1.00	\$1,500	\$1,500.00	\$1,920.00
-----							
PVMT LEGEND, TYPE B: R/R XING / EACH							
0867-0119000E	0	2014Q2	1	4.00	\$3,800	\$950.00	\$1,075.00
-----							
			1	4.00	\$3,800	\$950.00	\$1,075.00
-----							
PVMT LEGEND, TYPE B-HS: R/R XING / EACH							
0867-0119200E	0	2014Q3	1	2.00	\$1,940	\$970.00	\$965.00
		2014Q4	1	2.00	\$1,790	\$895.00	\$908.33
	CODE NOT	2014Q3	1	2.00	\$1,800	\$900.00	\$950.00
-----							
			3	6.00	\$5,530	\$921.67	\$941.11
-----							

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----							
PVMT LEGEND, TYPE AB: R/R XING / EACH							
0867-0119400E	0	2014Q1	1	5.00	\$3,300	\$660.00	\$661.67
		2014Q4	1	2.00	\$1,100	\$550.00	\$553.33
			-----	-----	-----	-----	-----
			2	7.00	\$4,400	\$628.57	\$630.71
-----							
PVMT LEGEND, TYPE AB: R/R XING, NARROW / EACH							
0867-0119500E	0	2014Q3	1	1.00	\$900	\$900.00	\$898.33
			-----	-----	-----	-----	-----
			1	1.00	\$900	\$900.00	\$898.33
-----							
PVMT LEGEND, TYPE B-HS: R/R XING, BIKE / EACH							
0867-0123000E	0	2014Q3	1	6.00	\$1,380	\$230.00	\$243.33
			-----	-----	-----	-----	-----
			1	6.00	\$1,380	\$230.00	\$243.33
-----							
PVMT LEGEND, TYPE B-HS: BIKE LANE / EACH							
0867-0131000E	0	2014Q1	4	27.00	\$6,760	\$250.35	\$240.85
		2014Q2	6	30.00	\$7,725	\$257.50	\$261.58
		2014Q3	4	52.00	\$13,690	\$263.27	\$263.14
		2014Q4	12	75.00	\$19,160	\$255.47	\$260.80
	CODE NOT	2014Q3	1	29.00	\$8,700	\$300.00	\$270.00
		2014Q4	3	15.00	\$3,770	\$251.33	\$251.00
			-----	-----	-----	-----	-----
			30	228.00	\$59,805	\$262.30	\$259.60
-----							
PAVEMENT BAR, TYPE B / SQFT							
0867-0145000J	0	2014Q1	1	310.00	\$2,620	\$8.45	\$8.80
		2014Q2	8	13,169.00	\$98,159	\$7.45	\$7.35
		2014Q4	8	4,364.00	\$34,702	\$7.95	\$8.07
	CODE NOT	2014Q3	1	2,814.00	\$25,326	\$9.00	\$8.33
		2014Q4	1	180.00	\$1,440	\$8.00	\$8.33
			-----	-----	-----	-----	-----
			19	20,837.00	\$162,246	\$7.79	\$7.67
-----							

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR 'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS	
-----	-----	-----	-----	-----	-----	-----	-----	
PAVEMENT BAR, TYPE B-HS / SQFT								
0867-0145100J	0	2014Q1	2	4,370.00	\$32,778	\$7.50	\$7.28	
		2014Q2	7	6,735.00	\$52,790	\$7.84	\$7.62	
		2014Q3	4	7,110.00	\$56,405	\$7.93	\$7.93	
		2014Q4	9	10,173.00	\$81,767	\$8.04	\$8.07	
	CODE NOT	2014Q3	1	4,800.00	\$41,520	\$8.65	\$8.22	
		2014Q4	1	750.00	\$6,563	\$8.75	\$8.50	
				-----	-----	-----	-----	-----
				24	33,938.00	\$271,822	\$8.01	\$7.88
-----								
PAVEMENT BAR: TYPE AB / SQFT								
0867-0145500J	0	2014Q1	3	1,820.00	\$8,465	\$4.65	\$4.67	
		2014Q2	4	851.00	\$4,047	\$4.76	\$4.97	
		2014Q3	1	34.00	\$340	\$10.00	\$8.75	
		2014Q4	2	1,148.00	\$4,832	\$4.21	\$5.02	
	CODE NOT	2014Q1	1	500.00	\$2,750	\$5.50	\$5.22	
					-----	-----	-----	-----
			11	4,353.00	\$20,434	\$4.69	\$4.91	
-----								
PVMNT LEGEND, TYPE B: "CROSSING" LARGE / EACH								
0867-0149000E	0	2014Q2	1	4.00	\$2,800	\$700.00	\$658.33	
			-----	-----	-----	-----	-----	
			1	4.00	\$2,800	\$700.00	\$658.33	
-----								
PVMNT LEGEND, TYPE AB: "XING" / EACH								
0867-0153500E	0	2014Q1	1	2.00	\$600	\$300.00	\$286.67	
			-----	-----	-----	-----	-----	
			1	2.00	\$600	\$300.00	\$286.67	
-----								

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----							
PVMNT LEGEND, TYPE B-HS: "BUS" / EACH							
0867-0157100E	0	2014Q3	1	4.00	\$760	\$190.00	\$206.67
-----							
			1	4.00	\$760	\$190.00	\$206.67
-----							
PVMNT LEGEND, TYPE B: CATTLE GUARD / EACH							
0867-0161000E	0	2014Q4	1	5.00	\$4,215	\$843.00	\$857.00
-----							
			1	5.00	\$4,215	\$843.00	\$857.00
-----							
PVMNT LEGEND, TYPE B: ON-STREET PARKING / EACH							
0867-0165000E	0	2014Q1	1	19.00	\$608	\$32.00	\$31.67
-----							
			1	19.00	\$608	\$32.00	\$31.67
-----							
PVMNT LEGEND, TYPE AB: ON-STREET PARKING / EACH							
0867-0165500E	0	2014Q1	1	2.00	\$44	\$22.00	\$42.33
		2014Q4	1	4.00	\$156	\$39.00	\$30.67
-----							
			2	6.00	\$200	\$33.33	\$34.56
-----							
PVMNT LEGEND, TYPE B: YIELD LINE TRIANG. / EACH							
0867-0169000E	0	2014Q2	1	14.00	\$420	\$30.00	\$36.33
		2014Q4	1	7.00	\$497	\$71.00	\$70.00
-----							
			2	21.00	\$917	\$43.67	\$47.56
-----							
PVMNT LEGEND, TYPE B-HS: YIELD LINE TRI / EACH							
0867-0169100E	0	2014Q2	1	16.00	\$608	\$38.00	\$41.67
		2014Q3	2	11.00	\$465	\$42.27	\$43.45
		2014Q4	2	17.00	\$794	\$46.71	\$46.00
-----							
			5	44.00	\$1,867	\$42.43	\$43.79
-----							

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
PVMNT LEGEND, TYPE AB: YIELD LINE TRIANG. / EACH							
0867-0169500E	0	2014Q4	1	5.00	\$200	\$40.00	\$40.33
			1	5.00	\$200	\$40.00	\$40.33
PVMNT LEGEND, TYPE B: DISABLED PARKING / EACH							
0867-0173000E	0	2014Q2	1	6.00	\$1,488	\$248.00	\$192.67
		2014Q4	1	1.00	\$275	\$275.00	\$283.33
			2	7.00	\$1,763	\$251.86	\$205.62
PVMNT LEGEND, TYPE B-HS: DISABLE PARKING / EACH							
0867-0173100E	CODE NOT	2014Q3	1	12.00	\$3,360	\$280.00	\$228.33
			1	12.00	\$3,360	\$280.00	\$228.33
PVMNT LEGEND, TYPE AB: DISABLED PARKING / EACH							
0867-0173500E	0	2014Q1	2	4.00	\$1,225	\$306.25	\$255.42
			2	4.00	\$1,225	\$306.25	\$255.42
CROSSWALK CLOSURE BARRICADES / EACH							
0902-0100000E	0	2014Q2	1	3.00	\$1,650	\$550.00	\$566.37
		2014Q3	1	4.00	\$2,000	\$500.00	\$400.00
		2014Q4	3	10.00	\$3,840	\$384.00	\$305.90
			5	17.00	\$7,490	\$440.59	\$374.01
WOOD SIGN POSTS / FBM							
0910-0100000K	0	2013Q4	1	19.00	\$285	\$15.00	\$9.56
		2014Q1	7	2,828.00	\$19,215	\$6.79	\$7.42
		2014Q2	13	6,467.00	\$43,438	\$6.72	\$8.45
		2014Q3	5	1,297.00	\$11,304	\$8.72	\$8.31

(item continued)

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM -----	REGION -----	CALENDAR QUARTER -----	NUMBER OF OCCUR'S -----	TOTAL QUANTITY -----	TOTAL DOLLARS -----	AVERAGE AWARDED PRICE -----	AVERAGE OF LOW 3 BIDDERS -----
WOOD SIGN POSTS / FBM							
0910-010000K	0	2014Q4	9	1,575.00	\$11,715	\$7.44	\$7.72
	CODE NOT	2014Q1	3	13,641.00	\$68,558	\$5.03	\$6.70
		2014Q2	1	8,052.00	\$42,273	\$5.25	\$5.25
		2014Q3	1	8,500.00	\$46,750	\$5.50	\$6.08
			40	42,379.00	\$243,538	\$5.75	\$6.71
-----							
60 IN DIA SIGN SUPP DRILL SHAFT FOUNDATN / FOOT							
0921-0501000F	CODE NOT	2014Q3	7	244.00	\$389,600	\$1,596.72	\$1,661.58
			7	244.00	\$389,600	\$1,596.72	\$1,661.58
-----							
TYPE "B" SIGNS IN PLACE / SQFT							
0940-0102000J	0	2014Q1	2	42.00	\$637	\$15.15	\$17.80
		2014Q2	1	20.00	\$280	\$14.00	\$18.00
		2014Q4	2	68.00	\$928	\$13.65	\$14.25
	CODE NOT	2014Q3	1	21.00	\$525	\$25.00	\$21.93
			6	151.00	\$2,370	\$15.69	\$16.80
-----							
TYPE "B2" SIGNS IN PLACE / SQFT							
0940-0104000J	CODE NOT	2014Q3	1	88.00	\$1,760	\$20.00	\$17.90
			1	88.00	\$1,760	\$20.00	\$17.90
-----							
TYPE "C" SIGNS IN PLACE / SQFT							
0940-0107000J	0	2014Q2	3	139.00	\$2,379	\$17.12	\$15.01
		2014Q4	2	26.00	\$530	\$20.38	\$16.60
			5	165.00	\$2,909	\$17.63	\$15.26
-----							

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
TYPE "C1" SIGNS IN PLACE / SQFT							
0940-0108000J	CODE NOT	2014Q3	1	129.00	\$3,225	\$25.00	\$20.63
			1	129.00	\$3,225	\$25.00	\$20.63
TYPE "F" SIGNS IN PLACE / SQFT							
0940-0109000J	0	2014Q3	1	13.00	\$195	\$15.00	\$29.50
	CODE NOT	2014Q4	1	9.00	\$153	\$17.00	\$17.14
			2	22.00	\$348	\$15.82	\$24.45
TYPE "F1" SIGNS IN PLACE / SQFT							
0940-0109100J	0	2014Q3	1	23.00	\$345	\$15.00	\$31.50
		2014Q4	1	20.00	\$320	\$16.00	\$18.33
	CODE NOT	2014Q3	1	513.00	\$10,260	\$20.00	\$13.53
			3	556.00	\$10,925	\$19.65	\$14.45
TYPE "G" SIGNS IN PLACE / SQFT							
0940-0113000J	0	2014Q1	5	1,018.00	\$15,661	\$15.38	\$15.99
		2014Q2	12	1,496.00	\$26,638	\$17.81	\$17.73
		2014Q3	4	565.00	\$14,198	\$25.13	\$23.97
		2014Q4	14	1,836.00	\$37,256	\$20.29	\$20.96
	CODE NOT	2014Q1	3	403.00	\$7,601	\$18.86	\$21.50
		2014Q3	1	171.00	\$4,275	\$25.00	\$21.93
		2014Q4	1	15.00	\$345	\$23.00	\$22.66
			40	5,504.00	\$105,974	\$19.25	\$19.55

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR 'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----							
TYPE "G1" SIGNS IN PLACE / SQFT							
0940-0114000J	0	2014Q2	1	80.00	\$3,520	\$44.00	\$27.73
		2014Q3	3	650.00	\$14,986	\$23.06	\$23.91
	CODE NOT	2014Q3	1	14,344.00	\$301,224	\$21.00	\$21.23
			5	15,074.00	\$319,730	\$21.21	\$21.38
-----							
TYPE "G2" SIGNS IN PLACE / SQFT							
0940-0115000J	0	2014Q1	1	38.00	\$684	\$18.00	\$17.33
		2014Q2	2	651.00	\$11,484	\$17.64	\$21.05
		2014Q3	2	105.00	\$5,614	\$53.47	\$37.37
		2014Q4	6	430.00	\$9,822	\$22.84	\$23.71
	CODE NOT	2014Q3	1	48.00	\$960	\$20.00	\$14.20
		2014Q4	1	56.00	\$1,428	\$25.50	\$25.68
			13	1,328.00	\$29,992	\$22.58	\$23.04
-----							
TYPE "R" SIGNS IN PLACE / SQFT							
0940-0121000J	0	2014Q1	5	368.00	\$4,549	\$12.36	\$12.80
		2014Q2	9	566.00	\$7,580	\$13.39	\$12.97
		2014Q3	4	61.00	\$888	\$14.55	\$14.78
		2014Q4	10	459.00	\$6,268	\$13.66	\$13.34
	CODE NOT	2014Q1	1	54.00	\$554	\$10.25	\$15.42
		2014Q4	1	25.00	\$325	\$13.00	\$14.67
			30	1,533.00	\$20,163	\$13.15	\$13.23
-----							
TYPE "R1" SIGNS IN PLACE / SQFT							
0940-0122000J	0	2014Q2	1	16.00	\$336	\$21.00	\$17.38
			1	16.00	\$336	\$21.00	\$17.38
-----							

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----							
TYPE "R2" SIGNS IN PLACE / SQFT							
0940-0122100J	0	2014Q4	2	26.00	\$298	\$11.46	\$11.87
-----							
			2	26.00	\$298	\$11.46	\$11.87
-----							
TYPE "W1" SIGNS IN PLACE / SQFT							
0940-0124000J	0	2013Q4	1	8.00	\$160	\$20.00	\$42.01
		2014Q1	7	477.00	\$6,213	\$13.03	\$13.16
		2014Q2	13	647.00	\$8,965	\$13.86	\$15.17
		2014Q3	5	289.00	\$4,945	\$17.11	\$15.57
		2014Q4	13	1,148.00	\$14,381	\$12.53	\$12.70
	CODE NOT	2014Q1	1	48.00	\$492	\$10.25	\$15.42
		2014Q4	1	37.00	\$481	\$13.00	\$15.00
-----							
			41	2,654.00	\$35,636	\$13.43	\$13.86
-----							
TYPE "W2" SIGNS IN PLACE / SQFT							
0940-0125000J	0	2014Q1	1	63.00	\$788	\$12.50	\$13.37
		2014Q3	1	6.00	\$90	\$15.00	\$13.33
		2014Q4	1	8.00	\$80	\$10.00	\$10.50
-----							
			3	77.00	\$958	\$12.44	\$13.07
-----							
TYPE "W4" SIGNS IN PLACE / SQFT							
0940-0127000J	0	2014Q1	2	11.00	\$227	\$20.64	\$15.93
		2014Q2	3	32.00	\$530	\$16.56	\$20.21
		2014Q4	3	9.00	\$158	\$17.56	\$19.33
-----							
			8	52.00	\$915	\$17.60	\$19.15
-----							

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----							
TYPE "W7" SIGNS IN PLACE / SQFT							
0940-0130000J	0	2014Q2	1	33.00	\$462	\$14.00	\$18.00
		2014Q4	1	21.00	\$336	\$16.00	\$16.83
	CODE NOT	2014Q3	1	328.00	\$6,560	\$20.00	\$13.52
			3	382.00	\$7,358	\$19.26	\$14.09
-----							
TYPE "W8" SIGNS IN PLACE / SQFT							
0940-0131000J	0	2014Q1	1	3.00	\$36	\$12.00	\$13.33
			1	3.00	\$36	\$12.00	\$13.33
-----							
TYPE "W11" SIGNS IN PLACE / SQFT							
0940-0132200J	0	2014Q4	2	135.00	\$1,586	\$11.75	\$12.68
			2	135.00	\$1,586	\$11.75	\$12.68
-----							
TYPE "W12" SIGNS IN PLACE / SQFT							
0940-0132300J	0	2014Q4	1	1.00	\$20	\$20.00	\$20.58
			1	1.00	\$20	\$20.00	\$20.58
-----							
TYPE "Y1" SIGNS IN PLACE / SQFT							
0940-0134000J	0	2014Q1	7	481.00	\$9,717	\$20.20	\$15.53
		2014Q2	11	2,237.00	\$34,954	\$15.63	\$17.62
		2014Q3	5	370.00	\$5,290	\$14.30	\$13.75
		2014Q4	12	1,010.00	\$12,052	\$11.93	\$12.40
	CODE NOT	2014Q1	3	2,456.00	\$23,980	\$9.76	\$13.64
		2014Q2	1	1,779.00	\$16,456	\$9.25	\$12.13
		2014Q3	1	1,400.00	\$12,390	\$8.85	\$10.37
		2014Q4	2	73.00	\$1,489	\$20.39	\$18.46
			42	9,806.00	\$116,327	\$11.86	\$13.81
-----							

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014****WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----	-----	-----	-----	-----	-----	-----	-----
TYPE "Y2" SIGNS IN PLACE / SQFT							
0940-0135000J	0	2014Q1	1	24.00	\$840	\$35.00	\$24.67
		2014Q4	1	16.00	\$240	\$15.00	\$13.00
			-----	-----	-----	-----	-----
			2	40.00	\$1,080	\$27.00	\$20.00
-----							
TYPE "Y4" SIGNS IN PLACE / SQFT							
0940-0137000J	0	2014Q3	1	21.00	\$420	\$20.00	\$15.33
	CODE NOT	2014Q4	1	6.00	\$132	\$22.00	\$21.77
			-----	-----	-----	-----	-----
			2	27.00	\$552	\$20.44	\$16.76
-----							
TYPE "Y5" SIGNS IN PLACE / SQFT							
0940-0138000J	0	2014Q4	2	105.00	\$1,575	\$15.00	\$13.79
	CODE NOT	2014Q1	1	2,101.00	\$27,313	\$13.00	\$12.83
		2014Q3	1	1,506.00	\$30,120	\$20.00	\$18.33
			-----	-----	-----	-----	-----
			4	3,712.00	\$59,008	\$15.90	\$15.09
-----							
TYPE "Y8" SIGNS IN PLACE / SQFT							
0940-0140000J	0	2014Q1	2	18.00	\$216	\$12.00	\$12.68
		2014Q2	1	9.00	\$117	\$13.00	\$17.00
			-----	-----	-----	-----	-----
			3	27.00	\$333	\$12.33	\$14.12
-----							
TYPE "YG" SIGNS IN PLACE / SQFT							
0940-0141000J	0	2014Q1	1	35.00	\$1,155	\$33.00	\$33.67
		2014Q3	1	77.00	\$1,321	\$17.16	\$22.80
			-----	-----	-----	-----	-----
			2	112.00	\$2,476	\$22.11	\$26.20
-----							

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----	-----	-----	-----	-----	-----	-----	-----
PERMANENT TYPE III BARRICADES / EACH							
0942-010000E	0	2014Q1	1	2.00	\$2,200	\$1,100.00	\$1,141.67
		2014Q2	1	1.00	\$826	\$825.75	\$958.58
			2	3.00	\$3,026	\$1,008.58	\$1,080.64
-----							
36 IN DIA SIGNAL SUPP DRILLED SHAFT / FOOT							
0963-0101000F	0	2014Q2	4	96.00	\$50,760	\$528.75	\$536.58
		2014Q4	1	10.00	\$4,250	\$425.00	\$425.00
			5	106.00	\$55,010	\$518.96	\$526.06
-----							
42 IN DIA SIGNAL SUPP DRILLED SHAFT / FOOT							
0963-0102000F	0	2014Q1	1	54.00	\$32,832	\$608.00	\$652.67
		2014Q2	7	6,544.00	\$2,400,967	\$366.90	\$357.72
		2014Q3	1	54.00	\$33,750	\$625.00	\$641.67
		2014Q4	8	383.00	\$186,520	\$487.00	\$529.57
	CODE NOT	2014Q4	1	41.00	\$18,860	\$460.00	\$601.67
			18	7,076.00	\$2,672,929	\$377.75	\$372.86
-----							
WEED CONTROL / ACRE							
1030-0101000R	0	2014Q1	2	15.00	\$12,750	\$850.00	\$695.34
		2014Q2	3	22.00	\$22,000	\$1,000.00	\$1,583.33
		2014Q3	2	3.00	\$9,620	\$3,206.67	\$2,868.89
		2014Q4	9	8.00	\$25,260	\$3,157.50	\$2,725.42
			16	48.00	\$69,630	\$1,450.63	\$1,576.53
-----							
SEEDING MOBILIZATION / EACH							
1030-0102000E	0	2014Q1	2	3.00	\$6,300	\$2,100.00	\$1,407.78
		2014Q2	3	37.00	\$13,000	\$351.35	\$464.17
		2014Q3	1	2.00	\$840	\$420.00	\$606.67

(item continued)

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
 Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
 Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014****WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----							
SEEDING MOBILIZATION / EACH							
-----							
1030-0102000E	0	2014Q4	5	8.00	\$4,194	\$524.25	\$649.58
	CODE NOT	2014Q3	1	3.00	\$4,500	\$1,500.00	\$1,666.67
			12	53.00	\$28,834	\$544.04	\$619.01
-----							
TEMPORARY SEEDING / ACRE							
1030-0103000R	0	2014Q1	1	1.00	\$2,495	\$2,495.00	\$2,916.67
		2014Q2	2	38.00	\$97,350	\$2,561.84	\$2,309.21
		2014Q3	1	11.00	\$22,000	\$2,000.00	\$1,863.33
		2014Q4	1				
			5	50.00	\$121,845	\$2,436.90	
-----							
TEMP SEEDING, MIX NO 1 / ACRE							
1030-0104000R	0	2014Q2	1	29.00	\$130,500	\$4,500.00	\$4,368.33
			1	29.00	\$130,500	\$4,500.00	\$4,368.33
-----							
TEMP SEEDING, MIX NO 2 / ACRE							
1030-0105000R	0	2014Q2	1	64.00	\$316,800	\$4,950.00	\$4,872.67
			1	64.00	\$316,800	\$4,950.00	\$4,872.67
-----							
PERMANENT SEEDING / ACRE							
1030-0108000R	0	2014Q1	4	8.00	\$20,000	\$2,500.00	\$2,489.23
		2014Q2	13	164.00	\$386,190	\$2,354.82	\$2,517.64
		2014Q3	5	45.00	\$131,400	\$2,920.00	\$2,861.33
		2014Q4	8	11.00	\$21,570	\$1,960.91	\$1,949.62
	CODE NOT	2014Q1	1	14.00	\$32,200	\$2,300.00	\$2,343.33
		2014Q3	3				
		2014Q4	2				
			36	242.00	\$591,360	\$2,443.64	
-----							

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014****WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM -----	REGION -----	CALENDAR QUARTER -----	NUMBER OF OCCUR'S -----	TOTAL QUANTITY -----	TOTAL DOLLARS -----	AVERAGE AWARDED PRICE -----	AVERAGE OF LOW 3 BIDDERS -----
PERM SEEDING, MIX NO 1 / ACRE							
1030-0109000R	0	2014Q1	6	3.00	\$16,200	\$5,400.00	\$6,200.00
		2014Q2	10	37.00	\$111,000	\$3,000.00	\$4,069.28
		2014Q3	4	1.00	\$11,360	\$11,360.00	\$10,736.67
		2014Q4	9	1.00	\$2,100	\$2,100.00	\$2,660.00
	CODE NOT	2014Q3	1				
			-----	-----	-----	-----	-----
			30	42.00	\$140,660	\$3,349.05	
-----							
PERM SEEDING, MIX NO 2 / ACRE							
1030-0110000R	0	2014Q1	1				
		2014Q2	2	3.00	\$13,950	\$4,650.00	\$4,493.67
		2014Q3	1				
		2014Q4	3				
	CODE NOT	2014Q3	1				
			-----	-----	-----	-----	-----
			8	3.00	\$13,950	\$4,650.00	
-----							
PERM SEEDING, MIX NO 3 / ACRE							
1030-0111000R	0	2014Q2	1	6.00	\$27,300	\$4,550.00	\$4,374.33
		2014Q4	1				
	CODE NOT	2014Q3	1				
			-----	-----	-----	-----	-----
			3	6.00	\$27,300	\$4,550.00	
-----							
PERM SEEDING, MIX NO 4 / ACRE							
1030-0112000R	0	2014Q2	2	8.00	\$15,005	\$1,875.63	\$1,881.04
	CODE NOT	2014Q3	1				
			-----	-----	-----	-----	-----
			3	8.00	\$15,005	\$1,875.63	
-----							

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014****WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----							
WETLAND SEEDING / ACRE							
1030-0113000R	0	2014Q1	1	1.00	\$2,600	\$2,600.00	\$3,064.79
		2014Q2	1				
		2014Q3	1	2.00	\$3,200	\$1,600.00	\$2,176.33
			-----	-----	-----	-----	-----
			3	3.00	\$5,800	\$1,933.33	
-----							
WATER QUALITY SEEDING / ACRE							
1030-0118000R	0	2014Q1	2				
		2014Q2	1	1.00	\$2,530	\$2,530.00	\$2,710.00
		2014Q3	3	2.00	\$6,000	\$3,000.00	\$2,675.00
		2014Q4	4				
			-----	-----	-----	-----	-----
			10	3.00	\$8,530	\$2,843.33	
-----							
WATER QLTY SEEDING, MIX NO 1 / ACRE							
1030-0119000R	0	2014Q2	2				
		2014Q3	1				
		2014Q4	3				
			-----	-----	-----	-----	-----
			6	0.00	\$0		
-----							
NATIVE PLANT SEEDING / ACRE							
1030-0128000R	0	2014Q3	1				
		2014Q4	1				
			-----	-----	-----	-----	-----
			2	0.00	\$0		
-----							
LAWN SEEDING / SQYD							
1030-0138000J	0	2014Q4	1	2,420.00	\$2,735	\$1.13	\$1.28
			-----	-----	-----	-----	-----
			1	2,420.00	\$2,735	\$1.13	\$1.28
-----							

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM -----	REGION -----	CALENDAR QUARTER -----	NUMBER OF OCCUR 'S -----	TOTAL QUANTITY -----	TOTAL DOLLARS -----	AVERAGE AWARDED PRICE -----	AVERAGE OF LOW 3 BIDDERS -----
LAWN SEEDING / ACRE							
1030-0138000R	0	2014Q2	1				
		2014Q4	1				
	CODE NOT	2014Q4	1				
			-----	-----	-----	-----	-----
			3	0.00	\$0		
-----							
FERTILIZING / ACRE							
1030-0139000R	0	2014Q2	1	88.00	\$53,680	\$610.00	\$555.00
		2014Q4	1	2.00	\$2,720	\$1,360.00	\$620.20
			-----	-----	-----	-----	-----
			2	90.00	\$56,400	\$626.67	\$556.45
-----							
MULCHING / ACRE							
1030-0140000R	0	2014Q1	2				
		2014Q2	2	88.00	\$211,200	\$2,400.00	\$2,756.00
		2014Q4	1	2.00	\$2,720	\$1,360.00	\$1,332.87
			-----	-----	-----	-----	-----
			5	90.00	\$213,920	\$2,376.89	
-----							
SOIL TESTING / EACH							
1040-0100000E	0	2014Q1	1	3.00	\$1,050	\$350.00	\$450.00
		2014Q2	1	1.00	\$300	\$300.00	\$541.67
		2014Q3	2	5.00	\$3,200	\$640.00	\$413.67
		2014Q4	4	8.00	\$3,454	\$431.75	\$388.04
			-----	-----	-----	-----	-----
			8	17.00	\$8,004	\$470.82	\$415.55
-----							
TOPSOIL / CUYD							
1040-0101000K	0	2014Q1	3	605.00	\$29,633	\$48.98	\$42.57
		2014Q2	7	1,192.00	\$44,380	\$37.23	\$44.46
		2014Q3	1	133.00	\$7,456	\$56.06	\$63.02
		2014Q4	6	3,855.00	\$87,174	\$22.61	\$28.37

(item continued)

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM -----	REGION -----	CALENDAR QUARTER -----	NUMBER OF OCCUR'S -----	TOTAL QUANTITY -----	TOTAL DOLLARS -----	AVERAGE AWARDED PRICE -----	AVERAGE OF LOW 3 BIDDERS -----
TOPSOIL / CUYD							
1040-0101000K	CODE NOT	2014Q1	1	800.00	\$36,000	\$45.00	\$41.67
		2014Q4	1	120.00	\$3,600	\$30.00	\$40.00
			-----	-----	-----	-----	-----
			19	6,705.00	\$208,242	\$31.06	\$34.99
-----							
WETLAND TOPSOIL / CUYD							
1040-0106000K	0	2014Q3	1	61.00	\$4,082	\$66.92	\$77.31
		2014Q4	1	15.00	\$900	\$60.00	\$167.78
			-----	-----	-----	-----	-----
			2	76.00	\$4,982	\$65.55	\$95.16
-----							
SOIL CONDITIONER / CUYD							
1040-0107000K	0	2014Q1	2	179.00	\$6,460	\$36.09	\$41.94
		2014Q2	3	132.00	\$5,472	\$41.45	\$45.54
		2014Q4	5	1,608.00	\$78,198	\$48.63	\$45.76
			-----	-----	-----	-----	-----
			10	1,919.00	\$90,130	\$46.97	\$45.39
-----							
CONIFER TREES, SEEDLINGS / EACH							
1040-0109000E	0	2014Q2	1	10,600.00	\$53,000	\$5.00	\$5.00
		2014Q4	1	250.00	\$1,750	\$7.00	\$5.67
			-----	-----	-----	-----	-----
			2	10,850.00	\$54,750	\$5.05	\$5.02
-----							
CONIFER TREES, 2 FT HEIGHT / EACH							
1040-0110000E	0	2014Q2	2	40.00	\$2,100	\$52.50	\$52.47
			-----	-----	-----	-----	-----
			2	40.00	\$2,100	\$52.50	\$52.47
-----							

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014****WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
CONIFER TREES, 3 FT HEIGHT / EACH							
1040-0111000E	0	2014Q4	1	4.00	\$680	\$170.00	\$140.00
			1	4.00	\$680	\$170.00	\$140.00
CONIFER TREES, 4 FT HEIGHT / EACH							
1040-0112000E	0	2014Q1	2	103.00	\$11,293	\$109.64	\$97.79
		2014Q2	1	870.00	\$20,010	\$23.00	\$23.17
		2014Q3	1	26.00	\$910	\$35.00	\$35.33
		2014Q4	1	3.00	\$225	\$75.00	\$77.67
	CODE NOT	2014Q1	1	115.00	\$1,610	\$14.00	\$15.00
		2014Q3	1	1.00	\$200	\$200.00	\$336.67
			7	1,118.00	\$34,248	\$30.63	\$29.91
CONIFER TREES, 5 FT HEIGHT / EACH							
1040-0113000E	0	2014Q4	1	12.00	\$2,400	\$200.00	\$200.00
			1	12.00	\$2,400	\$200.00	\$200.00
CONIFER TREES, 6 FT HEIGHT / EACH							
1040-0114000E	0	2014Q2	1	15.00	\$2,250	\$150.00	\$150.00
		2014Q3	2	62.00	\$4,940	\$79.68	\$79.72
		2014Q4	1	14.00	\$3,080	\$220.00	\$229.00
			4	91.00	\$10,270	\$112.86	\$114.27
CONIFER TREES, SPECIMEN / EACH							
1040-0118000E	0	2014Q4	1	5.00	\$1,625	\$325.00	\$426.00
			1	5.00	\$1,625	\$325.00	\$426.00

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
SEEDLING TREES, DECIDUOUS / EACH							
1040-0121000E	0	2014Q4	1	166.00	\$1,162	\$7.00	\$5.67
			1	166.00	\$1,162	\$7.00	\$5.67
DECIDUOUS TREES, 3/4 INCH CAL / EACH							
1040-0125000E	0	2014Q1	1	52.00	\$4,940	\$95.00	\$91.67
		2014Q4	1	68.00	\$10,200	\$150.00	\$150.00
			2	120.00	\$15,140	\$126.17	\$124.72
DECIDUOUS TREES, 1 INCH CALIPER / EACH							
1040-0126000E	0	2014Q2	2	97.00	\$4,215	\$43.45	\$46.69
		2014Q3	1	4.00	\$600	\$150.00	\$148.33
			3	101.00	\$4,815	\$47.67	\$50.72
DECID TREES, 1-1/2 INCH CAL / EACH							
1040-0128000E	0	2014Q4	2	23.00	\$5,000	\$217.39	\$226.30
			2	23.00	\$5,000	\$217.39	\$226.30
DECIDUOUS TREES, 2 INCH CALIPER / EACH							
1040-0130000E	0	2014Q1	1	19.00	\$380	\$20.00	\$53.33
		2014Q2	2	30.00	\$7,630	\$254.33	\$268.89
		2014Q3	1	3.00	\$810	\$270.00	\$266.67
		2014Q4	2	188.00	\$59,000	\$313.83	\$304.66
			6	240.00	\$67,820	\$282.58	\$279.82

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
DECIDUOUS TREES, 3 INCH CALIPER / EACH							
1040-0132000E	0	2014Q2	1	15.00	\$6,750	\$450.00	\$453.33
		2014Q3	1	60.00	\$26,400	\$440.00	\$440.67
		2014Q4	1	7.00	\$2,520	\$360.00	\$561.67
			3	82.00	\$35,670	\$435.00	\$453.31
DECIDUOUS TREES, #1 CONTAINER / EACH							
1040-0147000E	0	2014Q2	1	54.00	\$810	\$15.00	\$15.00
		2014Q3	1	530.00	\$5,088	\$9.60	\$9.53
			2	584.00	\$5,898	\$10.10	\$10.04
DECIDUOUS TREES, #2 CONTAINER / EACH							
1040-0148000E	0	2014Q1	1	3.00	\$147	\$49.00	\$45.00
		2014Q2	2	135.00	\$3,525	\$26.11	\$35.68
			3	138.00	\$3,672	\$26.61	\$35.88
DECIDUOUS TREES, #3 CONTAINER / EACH							
1040-0149000E	CODE NOT	2014Q1	1	295.00	\$4,130	\$14.00	\$14.67
			1	295.00	\$4,130	\$14.00	\$14.67
DECIDUOUS TREES, #5 CONTAINER / EACH							
1040-0150000E	0	2014Q4	1	16.00	\$2,720	\$170.00	\$140.00
			1	16.00	\$2,720	\$170.00	\$140.00
SHRUBS, BARE ROOT / EACH							
1040-0152000E	0	2014Q4	2	2,137.00	\$14,855	\$6.95	\$5.89
			2	2,137.00	\$14,855	\$6.95	\$5.89

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----							
SHRUBS, #SP4 CONTAINER / EACH							
1040-0152010E	0	2014Q4	1	6,356.00	\$38,136	\$6.00	\$6.42
-----							
			1	6,356.00	\$38,136	\$6.00	\$6.42
-----							
SHRUBS, #1 CONTAINER / EACH							
1040-0153000E	0	2014Q1	2	1,362.00	\$26,561	\$19.50	\$17.57
		2014Q2	5	11,740.00	\$110,184	\$9.39	\$9.05
		2014Q3	3	3,106.00	\$29,217	\$9.41	\$9.51
		2014Q4	5	1,995.00	\$39,846	\$19.97	\$16.93
	CODE NOT	2014Q1	1	1,015.00	\$9,135	\$9.00	\$9.33
		2014Q3	1	5.00	\$150	\$30.00	\$160.00
-----							
			17	19,223.00	\$215,093	\$11.19	\$10.60
-----							
SHRUBS, #2 CONTAINER / EACH							
1040-0154000E	0	2014Q2	1	2,330.00	\$22,368	\$9.60	\$9.63
		2014Q3	1	2,328.00	\$23,280	\$10.00	\$9.93
		2014Q4	1	625.00	\$10,625	\$17.00	\$15.17
-----							
			3	5,283.00	\$56,273	\$10.65	\$10.42
-----							
SHRUBS, #3 CONTAINER / EACH							
1040-0155000E	0	2014Q2	1	54.00	\$1,620	\$30.00	\$30.00
		2014Q3	1	48.00	\$1,260	\$26.25	\$38.98
		2014Q4	1	31.00	\$2,232	\$72.00	\$65.67
-----							
			3	133.00	\$5,112	\$38.44	\$41.56
-----							
SHRUBS, #5 CONTAINER / EACH							
1040-0156000E	0	2014Q1	1	130.00	\$5,005	\$38.50	\$52.83
		2014Q4	1	10.00	\$750	\$75.00	\$67.00
-----							
			2	140.00	\$5,755	\$41.11	\$53.85
-----							

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
SHRUBS, SPECIMEN / EACH							
1040-0157000E	0	2014Q4	2	57.00	\$3,150	\$55.26	\$56.84
			2	57.00	\$3,150	\$55.26	\$56.84
TUBELING PLANT / EACH							
1040-0161000E	0	2014Q2	1	318.00	\$3,116	\$9.80	\$4.83
		2014Q4	1	416.00	\$2,912	\$7.00	\$5.67
			2	734.00	\$6,028	\$8.21	\$5.31
TUBL PLANTS, 0.09 GAL CNTAIN / EACH							
1040-0163000E	0	2014Q1	1	127.00	\$699	\$5.50	\$4.75
		2014Q4	1	4,024.00	\$20,120	\$5.00	\$5.00
			2	4,151.00	\$20,819	\$5.02	\$4.99
TUBL PLANTS, 0.14 GAL CNTAIN / EACH							
1040-0164000E	0	2014Q1	1	129.00	\$1,806	\$14.00	\$15.33
			1	129.00	\$1,806	\$14.00	\$15.33
VINES, #1 CONTAINER / EACH							
1040-0170000E	0	2014Q3	1	220.00	\$1,760	\$8.00	\$7.78
		2014Q4	1	14.00	\$252	\$18.00	\$15.00
			2	234.00	\$2,012	\$8.60	\$8.22
GROUNDCOVERS, #1 CONTAINER / EACH							
1040-0171000E	0	2014Q1	2	2,792.00	\$21,720	\$7.78	\$8.26
		2014Q3	2	855.00	\$14,831	\$17.35	\$20.22
		2014Q4	2	3,059.00	\$35,992	\$11.77	\$13.18
	CODE NOT	2014Q3	1	40.00	\$800	\$20.00	\$148.33
			7	6,746.00	\$73,343	\$10.87	\$12.83

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
GROUNDCOVERS, #SP4 CONTAINER / EACH							
1040-0174000E	0	2014Q4	1	2,404.00	\$13,222	\$5.50	\$5.75
			1	2,404.00	\$13,222	\$5.50	\$5.75
BULBS / EACH							
1040-0176000E	0	2014Q1	1	504.00	\$3,024	\$6.00	\$4.33
		2014Q2	1	366.00	\$1,098	\$3.00	\$3.00
		2014Q4	1	906.00	\$1,812	\$2.00	\$2.08
			3	1,776.00	\$5,934	\$3.34	\$2.91
SITE-COLLECTED PLANTS / EACH							
1040-0177000E	0	2014Q1	1	12.00	\$3,000	\$250.00	\$206.39
			1	12.00	\$3,000	\$250.00	\$206.39
PLANT CUTTINGS, LESS THAN 1 INCH / EACH							
1040-0179000E	0	2014Q1	1	700.00	\$3,500	\$5.00	\$5.00
		2014Q2	1	1,066.00	\$4,264	\$4.00	\$4.00
		2014Q3	1	800.00	\$2,080	\$2.60	\$2.53
		2014Q4	1	60.00	\$600	\$10.00	\$10.00
	CODE NOT	2014Q3	1	50.00	\$750	\$15.00	\$16.00
			5	2,676.00	\$11,194	\$4.18	\$4.18
PLANT CUTTINGS, GREATER THAN 1 INCH / EACH							
1040-0180000E	0	2014Q1	1	75.00	\$248	\$3.30	\$3.27
		2014Q2	1	466.00	\$1,398	\$3.00	\$3.02
		2014Q3	1	221.00	\$663	\$3.00	\$3.02
			3	762.00	\$2,309	\$3.03	\$3.04

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----	-----	-----	-----	-----	-----	-----	-----
WETLAND PLANTS, PLUGS / EACH							
1040-0183000E	0	2014Q1	1	827.00	\$2,688	\$3.25	\$2.92
		2014Q2	1	47,248.00	\$35,436	\$0.75	\$0.75
		2014Q3	2	73,121.00	\$58,294	\$0.80	\$0.80
		2014Q4	2	5,110.00	\$11,085	\$2.17	\$2.23
			-----	-----	-----	-----	-----
			6	126,306.00	\$107,503	\$0.85	\$0.85
-----							
SOD LAWN / SQYD							
1040-0189000J	0	2014Q4	1	20.00	\$1,600	\$80.00	\$75.00
			-----	-----	-----	-----	-----
			1	20.00	\$1,600	\$80.00	\$75.00
-----							
BARK MULCH / CUYD							
1040-0190000K	0	2014Q1	2	48.00	\$2,425	\$50.52	\$56.45
		2014Q2	2	207.00	\$8,315	\$40.17	\$80.90
		2014Q3	2	28.00	\$2,134	\$76.20	\$83.95
		2014Q4	5	375.00	\$17,522	\$46.73	\$50.77
	CODE NOT	2014Q3	1	5.00	\$300	\$60.00	\$204.00
			-----	-----	-----	-----	-----
			12	663.00	\$30,696	\$46.30	\$63.15
-----							
CINDER MULCH / CUYD							
1040-0192000K	0	2014Q4	1	79.00	\$3,555	\$45.00	\$61.33
			-----	-----	-----	-----	-----
			1	79.00	\$3,555	\$45.00	\$61.33
-----							
WOOD CHIP MULCH / CUYD							
1040-0193000K	0	2014Q1	1	3.00	\$225	\$75.00	\$93.33
		2014Q2	2	1,684.00	\$48,520	\$28.81	\$29.29
		2014Q3	1	580.00	\$17,400	\$30.00	\$29.27
		2014Q4	1	1.00	\$75	\$75.00	\$82.00
			-----	-----	-----	-----	-----
			5	2,268.00	\$66,220	\$29.20	\$29.39
-----							

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR 'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----	-----	-----	-----	-----	-----	-----	-----
COMPOST MULCH / CUYD							
1040-0194000K	0	2014Q1	1	35.00	\$1,435	\$41.00	\$51.67
		2014Q2	3	1,998.00	\$60,150	\$30.11	\$32.73
		2014Q3	2	655.00	\$21,485	\$32.80	\$31.66
		2014Q4	2	944.00	\$37,817	\$40.06	\$39.96
			-----	-----	-----	-----	-----
			8	3,632.00	\$120,887	\$33.28	\$34.60
-----							
ROCK MULCH / TON							
1040-0196000M	0	2014Q1	1	10.00	\$550	\$55.00	\$71.67
		2014Q2	1	31.00	\$2,376	\$76.66	\$65.22
		2014Q4	2	11.00	\$718	\$65.27	\$99.18
			-----	-----	-----	-----	-----
			4	52.00	\$3,644	\$70.09	\$73.64
-----							
TREE GRATES / EACH							
1040-0200000E	0	2014Q4	1	31.00	\$35,650	\$1,150.00	\$1,300.00
			-----	-----	-----	-----	-----
			1	31.00	\$35,650	\$1,150.00	\$1,300.00
-----							
BOULDERS / EACH							
1040-0203000E	0	2014Q1	2	60.00	\$4,800	\$80.00	\$77.00
			-----	-----	-----	-----	-----
			2	60.00	\$4,800	\$80.00	\$77.00
-----							
ROOT BARRIER / FOOT							
1040-0206000F	0	2014Q2	1	560.00	\$5,880	\$10.50	\$10.28
		2014Q4	4	2,266.00	\$25,330	\$11.18	\$12.14
			-----	-----	-----	-----	-----
			5	2,826.00	\$31,210	\$11.04	\$11.77
-----							

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----	-----	-----	-----	-----	-----	-----	-----
WEED CONTROL GEOTEXTILE / SQFT							
1040-0208000J	0	2014Q1	1	920.00	\$1,012	\$1.10	\$1.03
		2014Q4	1	16,000.00	\$2,400	\$0.15	\$0.30
			-----	-----	-----	-----	-----
			2	16,920.00	\$3,412	\$0.20	\$0.34
-----							
TYPE 1 FENCE / FOOT							
1050-0100000F	0	2014Q2	1	2,359.00	\$12,267	\$5.20	\$5.29
		2014Q4	1	490.00	\$5,660	\$11.55	\$11.68
			-----	-----	-----	-----	-----
			2	2,849.00	\$17,926	\$6.29	\$6.39
-----							
TYPE 1 MODIFIED FENCE / FOOT							
1050-0101000F	0	2014Q1	1	4,700.00	\$13,630	\$2.90	\$4.08
			-----	-----	-----	-----	-----
			1	4,700.00	\$13,630	\$2.90	\$4.08
-----							
TYPE 1-5W FENCE / FOOT							
1050-0102000F	0	2014Q2	2	7,864.00	\$36,887	\$4.69	\$13.31
		2014Q3	1	760.00	\$3,800	\$5.00	\$4.48
			-----	-----	-----	-----	-----
			3	8,624.00	\$40,687	\$4.72	\$12.53
-----							
TYPE 2 FENCE / FOOT							
1050-0104000F	0	2014Q1	2	1,564.00	\$11,469	\$7.33	\$6.95
		2014Q2	3	30,445.00	\$124,937	\$4.10	\$4.12
		2014Q3	1	11,858.00	\$65,219	\$5.50	\$5.43
		2014Q4	1	142.00	\$2,799	\$19.71	\$17.93
			-----	-----	-----	-----	-----
			7	44,009.00	\$204,423	\$4.65	\$4.61
-----							

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
<b>8 FOOT SINGLE GATES / EACH</b>							
1050-0108000E	CODE NOT	2014Q3	1	2.00	\$1,590	\$795.00	\$848.33
			1	2.00	\$1,590	\$795.00	\$848.33
<b>12 FOOT SINGLE GATES / EACH</b>							
1050-0110000E	0	2014Q2	1	4.00	\$4,800	\$1,200.00	\$1,253.33
			1	4.00	\$4,800	\$1,200.00	\$1,253.33
<b>16 FOOT SINGLE GATES / EACH</b>							
1050-0111000E	0	2014Q2	2	2.00	\$3,220	\$1,610.00	\$1,747.67
			2	2.00	\$3,220	\$1,610.00	\$1,747.67
<b>20 FOOT SINGLE GATES / EACH</b>							
1050-0112000E	0	2014Q2	1	8.00	\$12,800	\$1,600.00	\$1,608.33
		2014Q3	1	1.00	\$1,100	\$1,100.00	\$1,062.33
			2	9.00	\$13,900	\$1,544.44	\$1,547.67
<b>16 FOOT DOUBLE GATES / EACH</b>							
1050-0114000E	0	2014Q2	1	1.00	\$1,275	\$1,275.00	\$1,404.00
			1	1.00	\$1,275	\$1,275.00	\$1,404.00
<b>34 FOOT DOUBLE GATES / EACH</b>							
1050-0121000E	0	2014Q2	1	2.00	\$3,400	\$1,700.00	\$1,700.00
			1	2.00	\$3,400	\$1,700.00	\$1,700.00

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----	-----	-----	-----	-----	-----	-----	-----
36 FOOT DOUBLE GATES / EACH							
1050-0122000E	0	2014Q2	1	1.00	\$2,800	\$2,800.00	\$2,816.67
		2014Q3	1	1.00	\$1,500	\$1,500.00	\$1,495.00
			-----	-----	-----	-----	-----
			2	2.00	\$4,300	\$2,150.00	\$2,155.83
-----							
CL-3 CHAIN-LINK FENCE / FOOT							
1050-0123000F	0	2014Q1	1	250.00	\$5,088	\$20.35	\$20.12
			-----	-----	-----	-----	-----
			1	250.00	\$5,088	\$20.35	\$20.12
-----							
CL-4 CHAIN-LINK FENCE / FOOT							
1050-0127000F	0	2014Q1	1	50.00	\$1,000	\$20.00	\$27.93
		2014Q3	1	165.00	\$5,615	\$34.03	\$34.79
			-----	-----	-----	-----	-----
			2	215.00	\$6,615	\$30.77	\$33.20
-----							
CL-4 MODIFIED CHAIN-LINK FNC / FOOT							
1050-0128000F	0	2014Q1	1	88.00	\$3,080	\$35.00	\$34.00
			-----	-----	-----	-----	-----
			1	88.00	\$3,080	\$35.00	\$34.00
-----							
CL-4R CHAIN-LINK FENCE / FOOT							
1050-0129000F	0	2014Q1	1	725.00	\$11,745	\$16.20	\$16.07
		2014Q2	2	1,350.00	\$25,777	\$19.09	\$20.33
			-----	-----	-----	-----	-----
			3	2,075.00	\$37,522	\$18.08	\$18.84
-----							
____ CHAIN-LINK FENCE / FOOT							
1050-0135000F	0	2014Q1	1	400.00	\$8,000	\$20.00	\$21.78
		2014Q4	1	160.00	\$4,000	\$25.00	\$34.67
	CODE NOT	2014Q3	1	50.00	\$2,500	\$50.00	\$38.97
			-----	-----	-----	-----	-----
			3	610.00	\$14,500	\$23.77	\$26.57
-----							

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
<b>CL-6R CHAIN-LINK FENCE / FOOT</b>							
1050-0137000F	0	2014Q1	1	84.00	\$2,688	\$32.00	\$29.33
		2014Q3	1	650.00	\$11,700	\$18.00	\$16.93
			2	734.00	\$14,388	\$19.60	\$18.35
<b>CL-6R MODIFIED CHAIN-LINK FNC / FOOT</b>							
1050-0138000F	0	2014Q3	1	327.00	\$5,886	\$18.00	\$17.57
			1	327.00	\$5,886	\$18.00	\$17.57
<b>CL-8 CHAIN-LINK FENCE / FOOT</b>							
1050-0139000F	CODE NOT	2014Q3	1	140.00	\$9,499	\$67.85	\$71.95
			1	140.00	\$9,499	\$67.85	\$71.95
<b>CL-4 CL FNC W/ VINYL FABRIC / FOOT</b>							
1050-0157000F	0	2014Q4	1	1,053.00	\$16,058	\$15.25	\$15.25
			1	1,053.00	\$16,058	\$15.25	\$15.25
<b>_____ CHAIN LINK FENCE WITH _____ / FOOT</b>							
1050-0162000F	0	2014Q2	2	199.00	\$5,515	\$27.71	\$37.77
		2014Q4	1	180.00	\$3,060	\$17.00	\$19.67
			3	379.00	\$8,575	\$22.63	\$29.17
<b>CL-5 CL FNC W/ VINYL FABRIC / FOOT</b>							
1050-0167000F	0	2014Q4	1	2,192.00	\$38,360	\$17.50	\$16.22
			1	2,192.00	\$38,360	\$17.50	\$16.22

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
CL-6R CL FNC W/ PLASTIC PKT / FOOT							
1050-018000F	0	2014Q3	1	2,853.00	\$57,060	\$20.00	\$19.97
			1	2,853.00	\$57,060	\$20.00	\$19.97
CL-6R CL FNC W/ VINYL FABRIC / FOOT							
1050-018200F	0	2014Q2	1	300.00	\$6,300	\$21.00	\$21.67
		2014Q3	1	3,395.00	\$67,900	\$20.00	\$19.29
			2	3,695.00	\$74,200	\$20.08	\$19.49
12 FT X 48 INCH CL DBL GATES / EACH							
1050-019800E	0	2014Q3	1	1.00	\$1,373	\$1,372.78	\$1,297.59
			1	1.00	\$1,373	\$1,372.78	\$1,297.59
22 FT X 72 INCH CL DBL GATES / EACH							
1050-020300E	0	2014Q3	1	2.00	\$3,200	\$1,600.00	\$1,550.00
			1	2.00	\$3,200	\$1,600.00	\$1,550.00
30 FT X 72 INCH CL DBL GATES / EACH							
1050-020600E	0	2014Q3	1	2.00	\$5,400	\$2,700.00	\$2,693.33
			1	2.00	\$5,400	\$2,700.00	\$2,693.33
16 FT X 96 INCH CL DBL GATES / EACH							
1050-020800E	CODE NOT	2014Q3	1	1.00	\$1,436	\$1,436.00	\$1,495.33
			1	1.00	\$1,436	\$1,436.00	\$1,495.33

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014****WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
10 FT TYPE B PROTECTIVE FENCE / FOOT							
1050-0221000F	0	2014Q4	1	612.00	\$55,080	\$90.00	\$84.67
			1	612.00	\$55,080	\$90.00	\$84.67
REMOVING AND REBUILDING FENCE / FOOT							
1050-0240000F	0	2014Q1	2	685.00	\$8,560	\$12.50	\$14.86
		2014Q2	3	960.00	\$21,510	\$22.41	\$19.39
		2014Q4	1	15.00	\$1,500	\$100.00	\$118.00
	CODE NOT	2014Q3	1	75.00	\$3,750	\$50.00	\$45.70
		2014Q4	1	22.00	\$880	\$40.00	\$66.67
			8	1,757.00	\$36,200	\$20.60	\$20.18
SINGLE MAILBOX SUPPORTS / EACH							
1070-0100000E	0	2014Q1	5	18.00	\$3,455	\$191.94	\$193.29
		2014Q2	9	29.00	\$6,115	\$210.86	\$212.65
		2014Q4	3	5.00	\$1,160	\$232.00	\$300.33
	CODE NOT	2014Q4	1	7.00	\$1,750	\$250.00	\$266.67
			18	59.00	\$12,480	\$211.53	\$220.58
MULTIPLE MAILBOX SUPPORTS / EACH							
1070-0101000E	0	2014Q1	4	8.00	\$2,650	\$331.25	\$535.02
		2014Q2	9	65.00	\$19,025	\$292.69	\$322.01
		2014Q3	1	3.00	\$4,118	\$1,372.77	\$1,165.92
		2014Q4	2	2.00	\$853	\$426.50	\$454.67
	CODE NOT	2014Q4	1	7.00	\$2,800	\$400.00	\$400.00
			17	85.00	\$29,446	\$346.43	\$381.39

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014****WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----	-----	-----	-----	-----	-----	-----	-----
MAILBOX CONCRETE COLLARS / EACH							
1070-0102000E	0	2014Q1	4	18.00	\$1,400	\$77.78	\$135.32
		2014Q2	6	74.00	\$5,775	\$78.04	\$105.51
		2014Q4	3	5.00	\$654	\$130.80	\$138.80
			-----	-----	-----	-----	-----
			13	97.00	\$7,829	\$80.71	\$112.76
-----							
REMOVE & REINST MBOX SUPPORTS / EACH							
1070-0103000E	0	2014Q2	1	4.00	\$1,000	\$250.00	\$178.33
		2014Q3	1	1.00	\$252	\$251.67	\$257.22
			-----	-----	-----	-----	-----
			2	5.00	\$1,252	\$250.33	\$194.11
-----							
FISH ROCKS, TYPE 1 / EACH							
1091-0101000E	0	2014Q4	1	54.00	\$9,720	\$180.00	\$304.67
			-----	-----	-----	-----	-----
			1	54.00	\$9,720	\$180.00	\$304.67
-----							
FISH LOGS / EACH							
1091-0103000E	0	2014Q1	1	1.00	\$6,000	\$6,000.00	\$3,133.33
		2014Q2	2	96.00	\$24,000	\$250.00	\$274.48
		2014Q3	1	4.00	\$18,000	\$4,500.00	\$1,892.33
		2014Q4	1	8.00	\$11,568	\$1,446.00	\$1,132.00
			-----	-----	-----	-----	-----
			5	109.00	\$59,568	\$546.50	\$423.02
-----							
STREAMBED GRAVEL / CUYD							
1091-0104000K	0	2014Q1	1	82.00	\$6,560	\$80.00	\$80.00
		2014Q4	2	379.00	\$22,340	\$58.94	\$88.32
			-----	-----	-----	-----	-----
			3	461.00	\$28,900	\$62.69	\$86.84
-----							

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM -----	REGION -----	CALENDAR QUARTER -----	NUMBER OF OCCUR'S -----	TOTAL QUANTITY -----	TOTAL DOLLARS -----	AVERAGE AWARDED PRICE -----	AVERAGE OF LOW 3 BIDDERS -----
BENCHES, TYPE _____ / EACH							
1095-0100000E	0	2014Q2	1	1.00	\$1,500	\$1,500.00	\$1,566.67
			1	1.00	\$1,500	\$1,500.00	\$1,566.67
-----							
6 IN P WAT P FT & CPL W/ CL B / FOOT							
1140-0112000F	0	2014Q2	1	57.00	\$17,100	\$300.00	\$157.50
			1	57.00	\$17,100	\$300.00	\$157.50
-----							
6 IN P WAT P FT & CPL W/ R& & / FOOT							
1140-0157000F	0	2014Q1	1	86.00	\$15,050	\$175.00	\$96.67
		2014Q2	1	132.00	\$13,200	\$100.00	\$105.25
		2014Q4	2	104.00	\$9,606	\$92.37	\$85.18
			4	322.00	\$37,856	\$117.57	\$96.48
-----							
8 IN P WAT P FT & CPL W/ R& & / FOOT							
1140-0158000F	0	2014Q1	1	246.00	\$17,220	\$70.00	\$64.33
			1	246.00	\$17,220	\$70.00	\$64.33
-----							
10 IN P WAT P FT & CPL W/ R& & / FOOT							
1140-0159000F	0	2014Q4	1	205.00	\$16,195	\$79.00	\$61.67
			1	205.00	\$16,195	\$79.00	\$61.67
-----							
12 IN P WAT P FT & CPL W/ R& & / FOOT							
1140-0160000F	0	2014Q1	1	377.00	\$45,240	\$120.00	\$115.00
		2014Q4	1	1,100.00	\$82,500	\$75.00	\$59.33
			2	1,477.00	\$127,740	\$86.49	\$73.54
-----							

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----							
4 IN P WAT P FT & CPL W/ R& & / FOOT							
1140-0183000F	CODE NOT	2014Q4	1	180.00	\$9,900	\$55.00	\$55.67
			-----	-----	-----	-----	-----
			1	180.00	\$9,900	\$55.00	\$55.67
-----							
6 IN P WAT P FT & CPL W/ R& & / FOOT							
1140-0184000F	0	2014Q2	1	56.00	\$17,136	\$306.00	\$194.67
			-----	-----	-----	-----	-----
			1	56.00	\$17,136	\$306.00	\$194.67
-----							
8 IN P WAT P FT & CPL W/ R& & / FOOT							
1140-0185000F	CODE NOT	2014Q4	1	212.00	\$13,780	\$65.00	\$72.67
			-----	-----	-----	-----	-----
			1	212.00	\$13,780	\$65.00	\$72.67
-----							
EXTRA TR EXC W/ CLASS B BKFL / CUYD							
1140-0191000K	0	2014Q2	1	5.00	\$375	\$75.00	\$165.67
			-----	-----	-----	-----	-----
			1	5.00	\$375	\$75.00	\$165.67
-----							
EXTRA TR EXC W/ CLASS E BKFL / CUYD							
1140-0194000K	0	2014Q2	1	2.00	\$276	\$138.00	\$210.33
			-----	-----	-----	-----	-----
			1	2.00	\$276	\$138.00	\$210.33
-----							
BLOWOFF ASSEMBLY, _____ INCH / EACH							
1140-0195000E	0	2014Q3	1	2.00	\$1,200	\$600.00	\$1,433.33
			-----	-----	-----	-----	-----
			1	2.00	\$1,200	\$600.00	\$1,433.33
-----							

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----							
___ INCH CONNECT TO ___ INCH MAIN / EACH							
1140-0300000E	0	2014Q2	1	2.00	\$2,156	\$1,078.00	\$1,237.67
		2014Q4	2	7.00	\$2,800	\$400.00	\$778.10
			-----	-----	-----	-----	-----
			3	9.00	\$4,956	\$550.67	\$880.22
-----							
6 INCH GATE VALVE / EACH							
1150-0103000E	0	2014Q1	1	3.00	\$3,000	\$1,000.00	\$1,741.67
		2014Q2	1	2.00	\$2,200	\$1,100.00	\$921.00
		2014Q4	1	4.00	\$3,000	\$750.00	\$875.00
			-----	-----	-----	-----	-----
			3	9.00	\$8,200	\$911.11	\$1,174.11
-----							
8 INCH GATE VALVE / EACH							
1150-0104000E	0	2014Q1	1	1.00	\$1,700	\$1,700.00	\$1,633.33
			-----	-----	-----	-----	-----
			1	1.00	\$1,700	\$1,700.00	\$1,633.33
-----							
12 INCH GATE VALVE / EACH							
1150-0106000E	0	2014Q1	1	4.00	\$11,600	\$2,900.00	\$2,733.33
			-----	-----	-----	-----	-----
			1	4.00	\$11,600	\$2,900.00	\$2,733.33
-----							
10 INCH BUTTERFLY VALVE / EACH							
1150-0112000E	0	2014Q4	1	1.00	\$1,600	\$1,600.00	\$1,793.33
			-----	-----	-----	-----	-----
			1	1.00	\$1,600	\$1,600.00	\$1,793.33
-----							
12 INCH BUTTERFLY VALVE / EACH							
1150-0113000E	0	2014Q4	1	4.00	\$6,400	\$1,600.00	\$1,821.67
			-----	-----	-----	-----	-----
			1	4.00	\$6,400	\$1,600.00	\$1,821.67
-----							

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014****WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
<b>1 IN COMB AIR RELEASE/AIR VACU / EACH</b>							
1150-0211000E	0	2014Q2	1	1.00	\$3,000	\$3,000.00	\$2,091.67
		2014Q4	1	1.00	\$3,500	\$3,500.00	\$3,633.51
			2	2.00	\$6,500	\$3,250.00	\$2,862.59
<b>8 IN TAP SLEEVE &amp; 6 IN VLV / EACH</b>							
1150-0221000E	0	2014Q4	1	1.00	\$3,400	\$3,400.00	\$3,906.67
			1	1.00	\$3,400	\$3,400.00	\$3,906.67
<b>10 IN TAP SLEEVE &amp; 6 IN VLV / EACH</b>							
1150-0225000E	0	2014Q4	1	1.00	\$3,520	\$3,520.00	\$4,080.00
			1	1.00	\$3,520	\$3,520.00	\$4,080.00
<b>12 IN TAP SLEEVE &amp; 8 IN VLV / EACH</b>							
1150-0231000E	CODE NOT	2014Q4	1	5.00	\$17,500	\$3,500.00	\$2,918.67
			1	5.00	\$17,500	\$3,500.00	\$2,918.67
<b>HYDRANT ASSEMBLIES / EACH</b>							
1160-0100000E	0	2014Q1	1	3.00	\$13,200	\$4,400.00	\$3,600.00
		2014Q2	1	1.00	\$5,000	\$5,000.00	\$5,321.67
		2014Q4	2	5.00	\$13,595	\$2,719.00	\$3,335.00
	CODE NOT	2014Q4	1	3.00	\$14,100	\$4,700.00	\$3,710.00
			5	12.00	\$45,895	\$3,824.58	\$3,660.56

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.  
Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.  
Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014**

**WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM	REGION	CALENDAR QUARTER	NUMBER OF OCCUR'S	TOTAL QUANTITY	TOTAL DOLLARS	AVERAGE AWARDED PRICE	AVERAGE OF LOW 3 BIDDERS
-----	-----	-----	-----	-----	-----	-----	-----
RESETTING EXISTING HYDRANTS / EACH							
1160-0101000E	0	2014Q2	1	1.00	\$1,155	\$1,155.00	\$753.33
		2014Q4	2	6.00	\$9,000	\$1,500.00	\$2,133.04
			-----	-----	-----	-----	-----
			3	7.00	\$10,155	\$1,450.71	\$1,935.94
-----							
MOVING EXISTING HYDRANTS / EACH							
1160-0102000E	0	2014Q2	1	2.00	\$11,600	\$5,800.00	\$3,916.67
		2014Q4	1	1.00	\$1,000	\$1,000.00	\$1,500.00
	CODE NOT	2014Q4	1	1.00	\$2,200	\$2,200.00	\$1,766.67
			-----	-----	-----	-----	-----
			3	4.00	\$14,800	\$3,700.00	\$2,775.00
-----							
HYDRANT GUARD POSTS / EACH							
1160-0104000E	0	2014Q4	1	16.00	\$1,600	\$100.00	\$281.57
			-----	-----	-----	-----	-----
			1	16.00	\$1,600	\$100.00	\$281.57
-----							
HYDRANT EXTENSIONS / EACH							
1160-0105000E	0	2014Q1	1	1.00	\$670	\$670.00	\$2,040.00
		2014Q4	1	3.00	\$750	\$250.00	\$753.97
			-----	-----	-----	-----	-----
			2	4.00	\$1,420	\$355.00	\$1,075.48
-----							
1 INCH WATER SERVICE CONN / EACH							
1170-0101000E	0	2014Q1	1	4.00	\$3,800	\$950.00	\$1,416.67
		2014Q2	1	2.00	\$2,600	\$1,300.00	\$1,216.67
		2014Q4	1	1.00	\$500	\$500.00	\$1,100.00
			-----	-----	-----	-----	-----
			3	7.00	\$6,900	\$985.71	\$1,314.29
-----							

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.

**Oregon DOT Weighted Average Item Prices - Calendar Year 2014****WEIGHTED AVERAGE ITEM PRICE REPORT  
BY ITEM, REGION AND QUARTER**

ITEM -----	REGION -----	CALENDAR QUARTER -----	NUMBER OF OCCUR'S -----	TOTAL QUANTITY -----	TOTAL DOLLARS -----	AVERAGE AWARDED PRICE -----	AVERAGE OF LOW 3 BIDDERS -----
2 INCH WATER SERVICE CONN / EACH							
1170-0103000E	0	2014Q4	2	2.00	\$5,500	\$2,750.00	\$3,570.83
			-----	-----	-----	-----	-----
			2	2.00	\$5,500	\$2,750.00	\$3,570.83
-----							
RECONN EXTG WATER SER 1 INCH / EACH							
1170-0105000E	0	2014Q4	1	2.00	\$1,500	\$750.00	\$1,116.67
	CODE NOT	2014Q4	1	19.00	\$14,250	\$750.00	\$628.33
			-----	-----	-----	-----	-----
			2	21.00	\$15,750	\$750.00	\$674.84
-----							
WATER SAMPLING STATIONS / EACH							
1170-0108000E	0	2014Q2	1	2.00	\$5,200	\$2,600.00	\$2,333.33
			-----	-----	-----	-----	-----
			1	2.00	\$5,200	\$2,600.00	\$2,333.33
-----							

If Region = "CODE NOT" or County = "VARIOUS", project covered multiple ODOT Regions and/or Counties.

Ave of Low 3 Bidders = Average bid for item from 3 lowest project bids.

Region "0" means state wide average.